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CONTRACT FOR SERVICES

THIS AGREEMENT (together with the schedules, appendices,
attachments and exhibits, if any, this “Agreement”), dated as of the date this
Agreement is executed by the City of Long Beach, between (i) City of Long
Beach, a municipal corporation having its principal office at One West Chester
Street, Long Beach, New York 11561 (the “City *) acting on behalf of the City
Department of Public Works, having its principal office at same (the
“Department”) and (ii) L.K. McLean Associates, P.C., 437 South Country Road,
Brookhaven Hamlet, NY 11719 (Firm or the “Contractor”).

WITNESSETH:

WHEREAS, the City desires to hire the Contractor to perform the services
described in this Agreement; and

WHEREAS, the Contractor desires to perform the services described in
this Agreement.

NOW, THEREFORE, in consideration of the premises and mutual
covenants contained in this Agreement, the parties agree as follows:

1. Term. The term of this Agreement shall commence on the date on which
this Agreement is executed by the City (the “Commencement Date”) and
will extend for one (1) year and may be extended up to an additional two
(2) years at the City’s discretion.

2. Services.

(a) The services to be provided by Contractor Group under this
Agreement, for the purpose of assisting with the management
and administration of the Public Assistance (PA) Program, and
Hazard Mitigation Assistance (HMA) and PA Grants
Management and development of HMA applications related to
Federal Disaster Declaration (DR-4085) and other recovery
services as required by the City, as well as design and then
represent the City for construction administration and inspection
services, as per specifications on file in the Office of the
Commissioner of Public Works and shall consist of those
specific work divisions and deliverables related to this project as
more particularly described in the City of Long Beach Request
for Proposal attached hereto and hereby made Exhibit “A” and
proposal submitted by Firm November 17, 2016 attached hereto
and hereby made Exhibit “B” and Addendum #2 Disaster



Management Response attached hereto and herby made
Exhibit “C”.

(b) If Contractor is authorized, in writing, by the Department, to
provide extra services, and the requirements for such extra services are not
due to the fault or negligence of Contractor, the contractor shall be
compensated for the additional costs of the extra services in accordance with
the terms and conditions contained herein.

3. Payment.

Amount of Consideration. The amount to be paid to Firm as full
consideration for Firm services under this Agreement is in line with the table as
follows:

Position/Name Hourly Rate
Senior Governmental Relations Manager 260
Recovery Manager 250
Section Chief 185
PA Officer 180
Senior Specialist 1560
HMGP Officer 170
Grants Manger 130
Grant Writer 130
Insurance Specialist 150
Administrative Specialist 70
Construction Manager 150
Sr. Construction Inspector 130
Construction Inspector 130
Project Manager 195
Senior Civil Engineer 140
Civil Engineer 100
Senior Electrical Engineer 150
Electrical Engineer 105
Senior Environmental Engineer/Scientist 150
Environmental Engineer/Scientist 110
Senior Mechanical Engineer 150
Mechanical Engineer 105
GIS Technician 115
Sr. CAD Technician 130
CAD Technician 90
Senior Structural Engineer 175
Structural Engineer/Inspector 105




Licensed Land Surveyor 175
Office Surveyor 125
Party Chief 140
Instrumentman 125

Quantities of staff required to perform work under this contract will be negotiated
post-award and will be based on:

1. The number of identified PA and Mitigation projects.

2. Other factors that determine Scope of Work.

The City will take the hourly rate and annualize it. Other expenses will be
negotiated post-award based on similar criteria.

3. Ownership and Control of Work Product

(a) Copyrights.

(i) Upon execution of this Agreement, any reports, documents, data,
photographs and/or other materials produced pursuant to this Agreement, and
any and all drafts and/or other preliminary materials in any format related to such
items, shall become the exclusive property of the City.

(i)  Any reports, documents, data, photographs and/or other materials
produced pursuant to this Agreement (“Copyrightable Materials®) shall be
considered “work-made-for-hire” within the meaning and purview of Section 101
of the United States Copyright Act, 17 U.S.C. §101, and the City shall be the
copyright owner thereof and of all aspects, elements and components thereof in
which copyright protection might exist. To the extent that the Copyrightable
Materials do not qualify as “work-made-for-hire,” the Contractor hereby
irrevocably transfers, assigns and conveys exclusive copyright ownership in and
to the Copyrightable Materials to the City, free and clear of any liens, claims, or
other encumbrances. The Contractor shall retain no copyright or intellectual
property interest in the Copyrightable Materials, and they shall be used by the
Contractor for no other purpose without the prior written permission of the City.

(i) The Contractor acknowledges that the City may, in its sole
discretion, register copyright in the Copyrightable Materials with the U.S.
Copyright Office or any other government agency authorized to grant copyright
registrations. The Contractor shall cooperate in this effort, and agrees to provide
any further documentation necessary to accomplish this.

(iv) The Contractor represents and warrants that the Copyrightable
Materials: (1) are wholly original material not published elsewhere (except for
material that is in the public domain); (2) do not violate any copyright law; (3) do
not constitute defamation or invasion of the right of privacy or publicity, and (4)




are not an infringement of any kind, of the rights of any third party. To the extent
that the Copyrightable Materials incorporate any non-original material, the
Contractor has obtained all necessary permissions and clearances, in writing, for
the use of such non-original material under this Agreement, copies of which shall
be provided to the City upon execution of this Agreement.

(b) Patents and Inventions. Any discovery or invention arising out of or
developed in the course of performance of this Agreement shall be promptly and
fully reported to the Department, and if this work is supported by a federal grant
of funds, shall be promptly and fully reported to the Federal Government for
determination as to whether patent protection on such invention shall be sought
and how the rights in the invention or discovery, including rights under any patent
issued thereon, shall be disposed of and administered in order to protect the
public interest.

(c) Pre-existing Rights. In no case shall 4(a) or 4(b) above apply to, or
prevent the Contractor from asserting or protecting its rights in any report,
document or other data, or any invention which existed prior to or was developed
or discovered independently from the activities directly related to this Agreement.

(d) Infringements of Patents, Trademarks, and Copyrights. The
Contractor shall indemnify and hold the City harmless against any claim for any
infringement by the Contractor of any copyright, trade secrets, trademark or
patent rights of design, systems, drawings, graphs, charts, specifications or
printed matter furnished or used by the Contractor in the performance of this
Agreement. The Contractor shall indemnify and hold the City harmless
regardless of whether or not the infringement arises out of compliance with the
scope of services/scope of work.

(e) Antitrust. The Contractor hereby assigns, sells, and transfers to the
City all right, title and interest in and to any claims and causes of action arising
under the antitrust laws of the State of New York or of the United States relating
to the particular goods or services procured by the City under this Agreement.

4. Independent Contractor. Firm is an independent contractor of the
City. Firm shall not, nor shall any officer, director, employee, servant, agent or
independent contractor of the Contractor (a “Contractor Agent”), be (i) deemed a
City employee, (ii) commit the City to any obligation, or (iii) hold itself, himself,
or herself out as a City employee or Person with the authority to commit the City
to any obligation. As used in this Agreement the word “Person” means any
individual person, entity (including partnerships, corporations and limited liability
companies), and government or political subdivision thereof (including agencies,
bureaus, offices and departments thereof).




5. No Arrears or Default.

Contractor is not in arrears to the City upon any debt or contract and it is
not in default as surety, contractor, or otherwise upon any obligation to the City,
including any obligation to pay taxes to, or perform services for or on behalf of,
the City.

6. Compliance with Law.

(@) Generally. Contractor shall comply with any and all applicable Federal,
State and local Laws and regulations. As used in this Agreement the word “Law”
includes any and all statutes, local laws, ordinances, rules, regulations, applicable
orders, and/or decrees, as the same may be amended from time to time, enacted, or
adopted.

(b) Records Access. The parties acknowledge and agree that all
records, information, and data (“Information”) acquired in connection with
performance or administration of this Agreement shall be used and disclosed
solely for the purpose of performance and administration of the contract or as
required by law. Contractor acknowledges that Contractor’s Information in the
City’s possession may be subject to disclosure under Article 6 of the New York
State Public Officer's Law (“Freedom of Information Law” or “FOIL”). In the event
that such a request for disclosure is made, the City shall make reasonable efforts
to notify Contractor of such request prior to disclosure of the Information so that
Contractor may take such action as it deems appropriate.

(c) Protection of Client Information. Contractor acknowledges and
agrees that all information that Contractor acquires in connection with
performance under this Agreement shall be strictly confidential, used solely for
the purpose of performing services to or on behalf of the City, and shall not be
disclosed to third parties except (I) as permitted under this Agreement, (ii) with
the written consent of the City (and then only to the extent of the consent), or (jii)
upon legal compulsion.

7. Minimum Service Standards. Regardless of whether required
by Law:

(a) Contractor shall, and shall cause Contractor Agents to, conduct its,
his or her activities in connection with this Agreement so as not to endanger or
harm any Person or property.

(b) Contractor shall deliver services under this Agreement in a
professional manner consistent with the best practices of the industry in which
Contractor operates. Contractor shall take all actions necessary or appropriate
to meet the obligation described in the immediately preceding sentence,
including obtaining and maintaining, and causing all Contractor Agents to obtain



and maintain, all approvals, licenses, and certifications (“Approvals”) necessary
or appropriate in connection with this Agreement.

8. Indemnification: Defense; Cooperation.

(a) To the fullest extent permitted by law, the Consultant shall
indemnify the City, and its councilmembers, officers, and employees from and
against all liabilities, regardless of nature or type that arise out of, pertain to, or
relate to the negligence, recklessness, or willful misconduct of the Consultant, or
its employees, agents, or subcontractors. Liabilities subject to the duty to
indemnify include, without limitation, all claims, losses, damages, penalties, fines,
and judgments; associated investigation and administrative expenses; defense
costs, including but not limited to reasonable attorneys’ fees; court costs; and
costs of alternative dispute resolution. The Consultant shall have no obligation to
indemnify where such liabilities are caused by the sole active negligence or sole
willful misconduct of an indemnified party. If it is finally adjudicated that liability is
caused by the comparative active negligence or willful misconduct of an
indemnified party, then Consultant’s indemnification obligation shall be reduced
in proportion to the established comparative liability.

9. Insurance.
The Contractor shall not commence work under this contract until he has
obtained all insurance required under this paragraph and copies of such
insurance have been provided to and approved by the City of Long Beach, New
York. Said insurance premiums are to be paid up front and not by instaliments;
the Contractor shall not allow any subcontractor to commence work on his
subcontract until the subcontractor has obtained the same insurance coverage.
The required insurance coverage is as follows:
(1) Workmen's Compensation Insurance - in accordance with the Laws
of the State of New York.

(2) Comprehensive General Liability Insurance - to protect the
Contractor and any subcontractor performing work in connection
with this contract from claims for damages for bodily injury
(personal injury, sickness or disease, including death resulting
there from, as well as injury claimed to be sustained resulting from
false arrest, detention and/or imprisonment, malicious prosecution,
liable, slander and/or wrongful entry), as well as from claims for
property damage which may arise from operations connected with
this contract, by anyone directly or indirectly employed by either of
them and the amounts of such insurance shall be as follows:



(a) Bodily Injury: 1,000,000 each person;
1,000,000 each occurrence.

(b) Property Damage 300,000 each occurrence;
1,000,000 Aggregate.

The parties to this agreement specifically and without ambiguity agree that
LKMA shall purchase a contract of general liability insurance (amounts of
coverage specified elsewhere in this agreement) naming the City of Long
Beach as an additional named insured.

In the event that a claim arises against the City as a result of LKMA's
services under this agreement, and it shall be found that LKMA'’s services
caused the claimant’'s damages and it shall be found that LKMA failed to
purchase the insurance coverage specified in the contract, LKMA shall be
liable to the City for full indemnity for any judgment rendered against the
City, including the costs of defense of the claim, but only to the extent that
LKMA's services caused the claimant’'s damages which the City was
obligated to pay. Nothing in this paragraph, however, limits or should be
construed as limiting LKMA’s obligations with respect to its subcontractors,
as set forth in Section 8 of this Agreement.

10. Termination

(a)  Generally. This Agreement may be terminated (i) for any reason by
the City upon thirty (30) days’ written notice to the Contractor, (ii) for “Cause” by
the City immediately upon the receipt by the Contractor of written notice of
termination, (iiij) upon mutual written Agreement of the City and the Contractor,
and (iv) in accordance with any other provisions of this Agreement expressly
addressing termination.

As used in this Agreement the word “Cause” includes: (i) a breach of this
Agreement; (ii) the failure to obtain and maintain in full force and effect all
Approvals required for the services described in this Agreement to be legally and
professionally rendered; and (iii) the termination or impending termination of
federal or state funding for the services to be provided under this Agreement.

11. Accounting Procedures; Records. Contractor shall maintain and
retain, for a period of six (6) years following the later of termination of or final
payment under this Agreement, complete and accurate records, documents,
accounts and other evidence, whether maintained electronically or manually
("Records”), pertinent to performance under this Agreement. Records shall be
maintained in accordance with Generally Accepted Accounting Principles. Such
Records shall at all times be available for audit and inspection by the
Comptroller, the Department, any other governmental authority with jurisdiction




over the provision of services hereunder and/or the payment therefore, and any
of their duly designated representatives. The provisions of this Section shall
survive the termination of this Agreement.

12. Limitations on Actions and Special Proceedings against the City. No
action or special proceeding shall lie or be prosecuted or maintained against the
City upon any claims arising out of or in connection with this Agreement unless:

(@) Notice. At least thirty (30) days prior to seeking relief Firm shall have
presented the demand or claim(s) upon which such action or special proceeding is
based in writing to the City Manager for adjustment and the City shall have
neglected or refused to make an adjustment or payment on the demand or claim
for thirty (30) days after presentment. Firm shall send or deliver copies of the
documents presented to the City Manager under this Section to each of (i) the
Department and the (ii) the Corporation Counsel (at the address specified above
for the City ) on the same day that documents are sent or delivered to the City
Manager. The complaint or necessary moving papers of Firm shall allege that the
above-described actions and inactions preceded the Firm’s action or special
proceeding against the City.

(b) Time Limitation. Such action or special proceeding is commenced
within the earlier of (i) one (1) year of the first to occur of (A) final payment under
or the termination of this Agreement, and (B) the accrual of the cause of action,
and (ii) the time specified in any other provision of this Agreement.

13. Work Performance Liability. Firm is and shall remain primarily
liable for the successful completion of all work in accordance with this Agreement
irrespective of whether Firm is using a Contractor Agent to perform some or all of
the work contemplated by this Agreement, and irrespective of whether the use of
such Contractor Agent has been approved by the City.

14. Consent to Jurisdiction and Venue; Governing Law. Unless
otherwise specified in this Agreement or required by Law, exclusive original
jurisdiction for all claims or actions with respect to this Agreement shall be in the
Supreme Court of the State of New York, County of Nassau and the parties
expressly waive any objections to the same on any grounds, including venue and
forum non conveniens. This Agreement is intended as a contract under, and
shall be governed and construed in accordance with, the Laws of New York
State, without regard to the conflict of laws provisions thereof.

15.  All Legal Provisions Deemed Included; Severability; Supremacy;
Construction

In the event that any provision of this Agreement shall be held to be
invalid, illegal or unenforceable, the validity, legality and enforceability of the



remaining provisions shall not in any way be affected or impaired thereby. Each
party has cooperated in the negotiation and preparation of this Agreement.
Therefore, in the event that construction of this Agreement occurs, it shall not be
construed against either party as drafter.

16.  Section and Other Headings. The section and other headings
contained in this Agreement are for reference purposes only and shall not
affect the meaning or interpretation of this Agreement.

17.  Entire Agreement. This Agreement represents the full and entire
understanding and agreement between the parties with regard to the
subject matter hereof and supersedes all prior agreements (whether
written or oral) of the parties relating to the subject matter of this
Agreement.

18.  Executory Clause. Notwithstanding any other provision of this
Agreement,

(@)  The City shall have no liability under this Agreement (including any
extension or other modification of this Agreement) to any Person unless (i) all
City approvals have been obtained, including, if required, approval by the City
Council, and (ii) this Agreement has been executed by the City Manager (as
defined in this Agreement).

{Remainder of page intentionally left blank}



IN WITNESS WHEREOF, Contractor and the City have executed this
Agreement as of the date first above written.

oy /L~

Name¢® Raymond G. DiBiase
Title:  Secretary - Treasurer

Date: 3-3-11

CITY OF LONG BEACH

™
By: DZL/(_/

~ N
A\ X
Name: (}.(O\(}/\ 5{ NOWMNen .

Title:___ City Manager

Date: 3‘7'7

PLEASE EXECUTE IN BLUE INK
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STATE OF NEW YORK)
) ss.:
CITY OF LONG BEACH)

On this ﬁ day of ~anch in the year 2017 before me
personally came aurnnd € B Sorans to me known, and known to me to
be the person described herein and who executed the above instrument; and he
duly acknowledged that he executed the same.

NQTARY PUBLIC

otary Amwsptﬂ of New York
oW
STATE OF NEW YORK) ) N &“f’ﬁ?mémso TR
) SS.. Mﬂwms“ﬂoﬂ(county I O AaE BERTER 1 2
CITY OF LONG BEACH) Commission Expires Feb. 10, 2019

On the h day of NC«/ th— in the year 2017 before me
personally came Jeeea St to me personally known, who,
being by me duly sworn, did depose and say that he or she resides in the County
of Nassau; that he or she is a City Manager of the City of Long Beach, the
municipal corporation described herein and which executed the abov
instrument; and that he or she signed his or her name thereto pursdant to
Section 205 of the City Charter City of Long Beach.

ERASMIA AMOROSA NOTARY PUBLIC

[ ‘ York
Notary Public, State of New
i No. 01AMB070030

Qualified in Nassau County _
Commisalon Expires Feb. 19, 20;8
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CONTRACT FOR SERVICES

THIS AGREEMENT (together with the schedules, appendices,
attachments and exhibits, if any, this “Agreement”), dated as of the date this
Agreement is executed by the City of Long Beach, between (i) City of Long
Beach, a municipal corporation having its principal office at One West Chester
Street, Long Beach, New York 11561 (the “City ") acting on behalf of the City
Department of Public Works, having its principal office at same (the
‘Department’) and (i) L.K. McLean Associates, P.C., 437 South Country Road,
Brookhaven Hamlet, NY 11719 (Firm or the “Contractor”).

WITNESSETH:

WHEREAS, the City desires to hire the Contractor to perform the services
described in this Agreement; and

WHEREAS, the Contractor desires to perform the services described in
this Agreement. ,

NOW, THE’REFORE,'in', consideration of the premises and mutual
covenants contained in this Agreement, the parties agree as follows:

1. Term. The term of this Agreement shall commence on the date on which
this Agreement is executed by the City (the “Commencement Date”) and
will extend for one (1) year and may be extended up to an additional two
(2) years at the City’s discretion.

2. Services.

(a) The services to be provided by Contractor Group under this
Agreement, for the purpose of assisting with the management
and administration of the Public Assistance (PA) Program, and
Hazard Mitigation Assistance (HMA) and PA Grants :
Management and development of HMA applications related to
Federal Disaster Declaration (DR-4085) and other recovery
services as required by the City, as well as 'design and then 1
represent the City for construction administration and inspection ,'
services, as per specifications on file in the Office of the
Commissioner of Public Works and shall consist of those j
specific work divisions and deliverables related to this project as f
more particularly described in the City of Long Beach Request , { :
for Proposal attached hereto and hereby made Exhibit “A” and !
proposal submitted by Firm November 17, 2016 attached hereto
and hereby made Exhibit “B” and Addendum #2 Disaster ) |




Management Response attached hereto and herby made

Exhibit “C”.

.(b) ~ If Contractor is authorized, in writing, by the Department, to
provide extra services, and the requirements for such extra services are not
due to the fault or negligence of Contractor, the contractor shall be
compensated for the additional costs of the extra services in accordance with

the terms and conditions contained herein.

3. Payment.

Amount of Consideration. The amount to be paid to Firm as full
consideration for Firm services under this Agreement is in line with the table as

follows:

Position/Name Hourly Rate |
Senior Governmental Relations Manager - 260

Recovery Manager ' 250 |
Section Chief 185
PA Officer . 180
Senior Specialist 150
HMGP Officer 170
Grants Manger 130
Grant Writer 130
Insurance Specialist 150
Administrative Specialist 70
Construction Manager 150
Sr. Construction Inspector 130

- | Construction Inspector: 130 |
Project Manager 195
Senior Civil Engineer 140
Civil Engineer 100
Senior Electrical Engineer 150
Electrical Engineer , 105
Senior Environmental Engineer/Scientist 150
Environmental Engineer/Scientist 110
Senior Mechanical Engineer 150
Mechanical Engineer 105
GIS Technician 115
Sr. CAD Technician 130
| CAD Technician 90
Senior Structural Engineer 175
105

Structural Engineer/Inspector



Licensed Land Surveyor 175
Office Surveyor 4 125
Party Chief . ‘ 140
Instrumentman 125

Quantities of staff required to perform work under this contract will be negotiated

post-award and will be based on:
1. The number of identified PA and Mitigation projects.
2. Other factors that determine Scope of Work.

The City will take the hourly rate and annualize it. Other expenses will be
negotiated post-award based on similar criteria.

3. Ownership and Control of Work Product

(a)  Copyrights.

(i) Upon execution of this Agreement, any reports, documents, data,
photographs and/or other materials produced pursuant to this Agreement, and
any and all drafts and/or other preliminary materials in any format related to such
items, shall become the exclusive property of the City.

(i) Any reports, documents, data, photographs and/or other materials
produced pursuant to this Agreement (“Copyrightable Materials”) shall be
considered “work-made-for-hire” within the meaning and purview of Section 101
of the United States Copyright Act, 17 U.S.C. §101, and the City shall be the
copyright owner thereof and of all aspects, elements and components thereof in
which copyright protection might exist. To the extent that the Copyrightable
Materials do not qualify as “work-made-for-hire,” the Contractor hereby
" irrevocably transfers, assigns and conveys exclusive copyright ownership in and
to the Copyrightable Materials to the City, free and clear of any liens, claims, or
other encumbrances. The Contractor shall retain no copyright or intellectual
property interest in the Copyrightable Materials, and they shall be used by the
Contractor for no other purpose without the prior written permission of the City.

(i)  The Contractor acknowledges that the City may, ‘in its sole
discretion, register copyright in the Copyrightable Materials with the U.S.
Copyright Office or any other government agency authorized to grant copyright
registrations. The Contractor shall cooperate in this effort, and agrees to provide
any further documentation necessary to accomplish this.

(iv)  The Contractor represents and warrants that the Copyrightable
Materials: (1) are wholly original material not published elsewhere (except for
material that is in the public domain); (2) do not violate any copyright law; (3) do
not constitute defamation or invasion of the right of privacy or publicity, and (4)
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are not an infringement of any kind, of the rights of any third party. To the extent
that the Copyrightable Materials incorporate any non-original material, the
Contractor has obtained all necessary permissions and clearances, in writing, for
the use of such non-original material under this Agreement, copies of which shall
be provided to the City upon execution of this Agreement.

(b)  Patents and Inventions. Any discovery or invention arising out of or
developed in the course of performance of this Agreement shall be promptly and
fully reported to the Department, and if this work is supported by a federal grant
of funds, shall be promptly and fully reported to the Federal Government for
determination as to whether patent protection on such invention shall be sought
and how the rights in the invention or discovery, including rights under any patent
issued thereon, shall be disposed of and administered in order to protect the
public interest. '

(c)  Pre-existing Rights. In no case shall 4(a) or 4(b) above apply to, or
prevent the Contractor from asserting or protecting its rights in any report,
document or other data, or any invention which existed prior to or was developed
or discovered independently from the activities directly related to this Agreement.

(d)  Infringements of Patents. Trademarks, and Copyrights. The
Contractor shall indemnify and hold the City harmless against any claim for any
infringement by the Contractor of any copyright, trade secrets, trademark or
patent rights of design, systems, drawings, graphs, charts, specifications or
printed matter furnished or used by the Contractor in the performance of this
Agreement. The Contractor shall indemnify and hold the City harmless
regardless of whether or not the infringement arises out of compliance with the
scope of services/scope of work.

(e)  Antitrust. The Contractor hereby assigns, sells, and transfers to the
City all right, title and interest in and to any claims and causes of action arising
under the antitrust laws of the State of New York or of the United States relating
to the particular goods or services procured by the City under this Agreement.

4. Independent Contractor. Firm is an independent contractor of the
City.. Firm shall not, nor shall any officer, director, employee, servant, agent or
independent contractor of the Contractor (a “Contractor Agent”), be (i) deemed a
City employee, (i) commit the City to any obligation, or (iii) hold itself, himself,
or herself out as a City employee or Person with the authority to commit the City
to any obligation. As used in this Agreement the word “Person” means any
individual person, entity (including partnerships, corporations and limited liability
companies), and government or political subdivision thereof (including agencies,
bureaus, offices and departments thereof).




5. No Arrears or Default,

Contractor is not in arrears to the City upon any debt or contract and it is
not in default as surety, contractor, or otherwise upon any obligation to the City,
including any obligation to pay taxes to, or perform services for or on behalf of,
the City. :

6. Compliance with Law.

(@)  Generally. Contractor shall comply with any and all applicable Federal,
State and local Laws and regulations. As used in this Agreement the word “Law”
includes any and all statutes, local laws, ordinances, rules, regulations, applicable
orders, and/or decrees, as the same may be amended from time to time, enacted, or

adopted.

(b)  Records Access. The parties acknowledge and agree that all
records, information, and data (“Information”) acquired in connection with
performance or administration of this Agreement shall be used and disclosed
solely for the purpose of performance and administration of the contract or as
required by law. Contractor acknowledges that Contractor's Information in the
City’s possession may be subject to disclosure under Article 6 of the New York
State Public Officer's Law (“Freedom of Information Law” or “FOIL"). In the event
that such a request for disclosure is made, the City shall make reasonable efforts
to notify Contractor of such request prior to disclosure of the Information so that
Contractor may take such action as it deems appropriate.

(c) Protection of Client Information. Contractor acknowledges and
agrees that all information that Contractor acquires in connection with
performance under this Agreement shall be strictly confidential, used solely for
the purpose of performing services to or on behalf of the City, and shall not be
disclosed to third parties except (I) as permitted under this Agreement, (i) with
the written consent of the City (and then only to the extent of the consent), or (jii)
upon legal compulsion. :

7. Minimum Service Standards. Regardless of whether required
by Law: ‘

(a) Contractor shall, and shall cause Cohtractor Agents to, conduct its,
his or her activities in connection with this Agreement so as not to endanger or
harm any Person or property.

(b) Contractor shall deliver services under this Agreement in a
professional manner consistent with the best practices of the industry in which
Contractor operates. Contractor shall take all actions necessary or appropriate
to meet the obligation described in the immediately preceding sentence,
including obtaining and maintaining, and causing all Contractor Agents to obtain



and maintain, all approvals, licenses, and certifications (“A rovals”) necessary
or appropriate in connection with this Agreement.

8. Indemniﬁcation; Defense; Cooperation.

(a) The Contractor shall be solely responsible for and
shall indemnify and hold harmless the City, the Department and its officers,
employees, and agents (the “Indemnified Parties”) from and against any and all
liabilities, losses, costs, expenses (including, without limitation, attorneys’ fees’
and disbursements) and damages (“Losses”), arising out of or in connection with
any acts or omissions of the Contractor or a Contractor Agent, regardless of
whether due to negligence, fault, or default, including Losses in connection with
any threatened investigation, 'litigation or other proceeding or preparing a
defense to or prosecuting the same; provided, however, that the Contractor shall
not be responsible for that portion, if any, of a Loss that is caused by the
negligence of the City.

-9, Insurance.
The Contractor shall not commence work under this contract until he has
obtained all insurance required under this paragraph and copies of such
insurance have been provided to and approved by the City of Long Beach, New
York. Said insurance premiums are to be paid up front and not by installments;
“the Contractor shall not allow any subcontractor to commence work on his
subcontract until the subcontractor has obtained the same insurance coverage.
The required insurance coverage is as follows: ‘
(1) Workmen's Compensation Insurance - in accordance with the Laws
of the State of New York. ‘

(2)  Comprehensive General Liability Insurance - to protect the
Contractor and any subcontractor performing work in connection
with this contract from claims for damages for bodily injury
(personal injury, sickness or disease, including death resulting
there from, as well as injury claimed to be sustained resulting from
false arrest, detention and/or imprisonment, malicious prosecution,
liable, slander and/or wrongful entry), as well as from claims for
property damage which may arise from operations connected with
this contract, by anyone directly or indirectly employed by either of
them and the amounts of such insurance shall be as follows:

(a) Bodily Injury: 1,000,000 each person;
' 1,000,000 each occurrence.
(b) Property Damage 300,000 each occurrence;
1,000,000 Aggregate.



The parties to this agreement specifically and without ambiguity agree that
they shall hold the City harmless and provide complete indemnity and -
defense to the City for any and all claims and suits for personal injury,
property damage, other tort or contract, which may be brought against the
City of Long Beach, (including wrongful death or any other claim).

This complete and absolute duty to indemnify the City shall apply in any
instance in which any person shall allege that the other parties to the
contract were involved or connected in any manner with the damages
alleged by the claimant, regardless of whether the claimant's claims, or
alleged manner of involvement of the parties with the claims, shall have any
merit.

To avoid any problem of interpretation, the parties agree that the mere
allegation on the part of a claimant that the City was connected in any
manner with the claim shall trigger the other parties' duty to provide legal
defense and indemnity to the City.

This duty to indemnify the City shall apply even if it should be proven or
adjudicated that the City's negligence was the sole proximate cause of the

claimant's loss.

In order to protect the general public and claimants in general, the other
parties to this agreement shall purchase a contract of general liability
insurance (amounts of coverage specified elsewhere in this agreement)
naming the City of Long Beach as an additional named insured. The policy
shall also recite that this particular indemnity agreement is included within
its coverage. ‘

In the event that a claim arises against the City which is connected in any
way with the other parties to this agreement, and it shall be found that the
other parties to this agreement failed to purchase insurance coverage
sufficient to fully protect the City for the claim, then the other parties agree
to be liable to the City for full indemnity for any judgment rendered against
the City, including the costs of defense of the claim.

For the purpose of determining which claims against the City shall be
indemnified by the other parties, the following shall be included but not
limited to:

Claims arising out of:

1. any performance directly called for by this agreement

2. - any performance by a party which is necessarily related to
performance under this agreement

3. any act of any employee of a party in the scope of his employment

4, any claim arising out of the physical condition of the premises, its

fixtures and appurtenances



any condition of any item or object on the premises

the actual, intended or permitted use of the premises

the condition of any sidewalk or walkway, curb or gutter, or physical

walking surface of any kind located within twenty feet of the vertical

. surface of any structure used by the other parties

8. the condition of any street or sidewalk or other walking surface within
the area in which the parties perform work under this agreement

..shall all be subject to indemnification by the other parties to the City.

Noo

The intention of the parties, for purposes of further clarification, is that
because the parties are providing for insurance coverage for the benefit of
all parties, all the other parties to this agreement waive any claim for
contribution or indemnity against the City in any claim for damages brought
by a claimant. ‘

In the event of any conflict between this indemnification clause and any
other portion of this agreement, this indemnification clause shall supersede

the conflicting provisions.
10.  Termination

(@) Generally. This Agreement may be terminated (i) for any reason by
the City upon thirty (30) days’ written notice to the Contractor, (i) for “Cause” by
the City immediately upon the receipt by the Contractor of written notice of
termination, (iii) upon mutual written Agreement of the City and the Contractor,
and (iv) in accordance with any other provisions of this Agreement expressly
addressing termination.

As used in this Agreement the word “Cause” includes: (i) a breach of this
Agreement; (i) the failure to obtain and maintain in full force and effect all
. Approvals required for the services described in this Agreement to be legally and
professionally rendered; and (iii) the termination or impending termination of
federal or state funding for the services to be provided under this Agreement.

11. Accounting Procedures; Records. Contractor shall maintain and
retain, for a period of six (6) years following the later of termination of or final
payment under this Agreement, complete and accurate records, documents,
accounts and other evidence, whether maintained electronically or manually
(‘Records”), pertinent to performance under this Agreement. Records shall be
maintained in accordance with Generally Accepted Accounting Principles. Such
Records shall at all times be available for audit and inspection by the
Comptroller, the Department, any other governmental authority with jurisdiction
over the provision of services hereunder and/or the payment therefore, and any
of their duly designated representatives. The provisions of this Section shall
survive the termination of this Agreement.




12. Limitations on Actions and Special Proceedings against the City. No
‘action or special proceeding shall lie or be prosecuted or maintained against the
City upon any claims arising out of or in connection with this Agreement unless:

(a) Notice. At least thirty (30) days prior to seeking relief Firm shall have
presented the demand or claim(s) upon which such action or special proceeding is
based in writing to the City Manager for adjustment and the City shall have
neglected or refused to make an adjustment or payment on the demand or claim
for thirty (30) days after presentment. Firm shall send or deliver copies of the
documents presented to the City Manager under this Section to each of (i) the
Department and the (ii) the Corporation Counsel (at the address specified above
for the City ) on the same day that documents are sent or delivered to the City
Manager. The complaint or necessary moving papers of Firm shall allege that the
above-described actions and inactions preceded the Firm’s action or special
proceeding against the City.

(b) Time Limitation. Such action or special proceeding is commenced
within the earlier of (i) one (1) year of the first to occur of (A) final payment under
or the termination of this Agreement and (B) the accrual of the cause of action,
and (ii) the time specified in any other provision of this Agreement.

13. Work Performance Liability. Firm is and shall remain primarily
liable for the successful completion of all work in accordance with this Agreement
irrespective of whether Firm is using a Contractor Agent to perform some or all of -
the work contemplated by this Agreement, and irrespective of whether the use of
such Contractor Agent has been approved by the City.

14. Consent to Jurisdiction and Venue; Governing Law. Unless
otherwise specified in this Agreement or required by Law, exclusive original
jurisdiction for all claims or actions with respect to this Agreement shall be in the
Supreme Court of the State of New York, County of Nassau and the parties
expressly waive any objections to the same on any grounds, including venue and
forum non conveniens. This Agreement is intended as a contract under, and
shall be governed and construed in accordance with, the Laws of New York
State, without regard to the conflict of laws provisions thereof.

15.  All Legal Provisions Deemed Included; Severability; Supremacy:;
Construction

In the event that any provision of this Agreement shall be held to be
invalid, illegal or unenforceable, the validity, legality and enforceability of the
remaining provisions shall not in any way be affected or impaired thereby. Each
party has cooperated in the negotiation and preparation of this Agreement.
Therefore, in the event that construction of this Agreement occurs, it shall not be
construed against either party as drafter.



P

16.  Section and Other Headings. The section and other headings
contained in this Agreement are for reference purposes only and shall not
affect the meaning or interpretation of this Agreement.

17.  Entire Agreement. This Agreement represents the full and entire
understanding and agreement between the parties with regard to the
subject matter hereof and supersedes all prior agreements (whether
written or oral) of the parties relating to the subject matter of this

Agreement.

18.  Executory Clause. Notwithstanding any other provision of this
Agreement, ‘

(@)  The City shall have no liability under this Agreement (including any
extension or other modification of this Agreement) to any Person unless (i) all
City approvals have been obtained, including, if required, approval by the City
Council, and (i) this Agreement has been executed by the City Manager (as
defined in this Agreement).

{Remainder of page intentionally left blank}
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IN WITNESS WHEREOF, Contractor and the City have executed this
Agreement as of the date first above written.

By : %&‘/ﬁ-\

Name: 3

Title: _E\,meh'v& / [p;w:Pnes/rZ%:)L_
Date:__/, /9 éA?

CITY OF LONG BEACH

By: (/?/L_/

Name: Yack. Schair man

Title:___City Manager

Date:

PLEASE EXECUTE IN BLUE INK

11



STATE OF NEW YORK)
) ss.:
CITY OF LONG BEACH)

On thi day of \}-4 .___inthe year 2017 before me
personally came 3 ?él 65 D482t me known, and known to me to
be the person described#iérein and who executed the above in ument; an

duly acknowledged that he executed the same.

OTARY PU
CHRISTINE WIEGAND
STATE OF NEW YORK) NOTARY PUBLIC, State of New York
| ) ss.: Comimission Expres A 5. Buk7
CITY OF LONG BEACH) ’
On the3ls) day of j@q Odery in the year 2017 before me

personally came ac K dennwg }x—xm to me personally known, who,
being by me duly sworn, did depose and say that he or she resides in the County
of Nassau; that he or she is a City Manager of the City of Long Beach, the
municipal corporation described herein and which executed the above
instrument; and that he or she signed his or her name thereto pursuant to
Section 205 of the City Charter City of Long Beach.

NOTARY PUBLIC

ERASMIA AMOROSA
Notary Public, State of New York
No. 51AMB070030
Quelified in Nassau County ‘
Comnussion Expires Feb. 19, 20 [ 5/

——
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EXHIBIT A

CONTRACT DOCUMENTS
FOR
REQUEST FOR PROPOSAL:

Disaster Management Response

And Recovery Services



CITY OF LONG BEACH

PURCHASING DEPARTMENT

1 WEST CHESTER STREET, Room 509
LONG BEACH, NY 11561
(516)431-1006
FAX: (516) 431-1839

CONTRACT DOCUMENTS
FOR

REQUEST FOR PROPOSAL:

Disaster Management Response

And Recovery Services

November 17, 2016



THE CITY OF LONG BEACH
NEW YORK

CITY MANAGER

JACK SCHNIRMAN

CITY COUNCIL,
LEN TORRES, PRESIDENT

ANTHONY ERAMO, V.P. ' EILEEN J. GOGGIN

SCOTT J. MANDELL ANISSA D. MOORE
CORPORATION COUNSEL

ROBERT M. AGOSTISI



ATTENTION*******************

Read thoroughly "Instructions to Proposers" and the legal advertisement
relative to bid and other details on submitting offers.

If proposer is a co-partnership, all partners must execute the proposal, unless
one partner has been authorized to sign for the co-partnership, in which case

evidence of such authority shall be submitted.

If a proposer is a corporation, the President and Secretary shall execute the
proposal.

The Corporate Seal must be affixed.

In the event that this proposal is executed by a Vice-President in lieu of the
President, please attach hereto a certified copy of that section of Corporate
By-Laws authorizing the Vice-President to execute contracts of this kind.




REQUEST FOR PROPOSALS

PLEASE TAKE NOTICE that sealed proposals will be received in Room 509, Purchasing
Department, City Hall, Long Beach, New York 11561, up until 3:00 p.m. on Thursday,
November 17, 2016 for the following:

Disaster Management Response

And Recovery Services

Specifications may be obtained on the City’s website at www.longbeachny.govg or by contacting
the Purchasing Department, Room 509, The City Hall, Long Beach, New York (516-431-1006).
The City of Long Beach reserves the right to reject any and all proposals, to waive all formalities
on same and to accept those proposals which are in the best interest of the City of Long Beach.

- Dated: Long Beach, New York
October ,2016

- JACK SCHNIRMAN
City Manager



I. OBJECTIVE

The City of Long Beach is seeking proposals for disaster management response and recovery
services. It is the ‘intent of the City of Long Beach to have this process completed in an
expeditious manner. The City is seeking proposals for furnishing the services described in the
accompanying specifications, in accordance with instructions, conditions and reservations as
follows: '

II. INVITATION

Written proposals subject to the conditions herein stated and attached hereto, will be received in
the Office of the Purchasing Agent, The City of Long Beach, One West Chester Street, Room
509, up until 3:00 p.m. on Thursday, November 17, 2016, for providing the services as described
below for the City of Long Beach, NY (hereinafter the “City”). Any proposals received after the
date and time specified shall NOT be considered.

III. DESCRIPTION

The City is hereby requesting written proposals to provide professional disaster program
management services.

The City will receive proposals from Proposers ha\}ihg specific experience and qualifications in
the area identified in this solicitation. For consideration, proposals for this project must contain
evidence of the Proposer’s experience and abilities in the specified area and other disciplines.
directly related to the proposed service. Accordingly, respondents are required to comply with all -
terms and conditions described herein, the City of Long Beach’s Procurement Policy and
Procedures and all applicable federal and state laws and regulations.

The contract will be for one (1) year and may be extended up to an additional two (2) years at the
‘City’s discretion.

IV. REQUIRED PROPOSAL SUBMITTALS

Outline Format for Response: In order to ensure a uniform review process and to obtain the
maximum degree of comparability, it is requested that Proposals be organized in the manner as
specified.

1) Title Page
Provide the name of Bidder’s firm, address, e-mail address, telephone number, name o_f

contact person, date, and RFP-Disaster Recovery Services-86.

2) Table of Contents _
Include a clear identification of the material by section and by page number.



3) Letter of Transmittal
a. Limit to two (2) pages.
b. Briefly state the Proposers understanding of the services to be prov1ded and make
a positive commitment to perform the work.
c. Give the name(s) of the person(s) who will be authorized to make representation
for the Proposer, their title(s), address(es), telephone number(s) and email
address(es).

4) General Business Information
Proposals shall provide:

a. Legal Name of Proposer, the address of Proposer’s principal place of business,
phone number, fax number, name of principal in charge and email address.

b. Name(s) of person(s) to be contacted for information or services if different from
name of principal in charge.

c. Indicate whether the Proposer’s business is a parent or subsidiary in a group of
firms/agencies.

d. Provide the location of the office from which the work is to be performed and the
number of professional staff employed at the office.

'5) Proposer’s Experience

Proposers must provide the following information:

a. Proposers shall submit a verifiable statement of the Proposer’s experiencé
providing Executive Level Disaster Consulting Services. Such expérience should
be supported by references to be included in proposal submittals.

b. Lost Business — Provide a list of all contracts in which your firm was terminated
for cause by a governmental agency.

6) Staff Experience
Proposals shall include a statement of experience and resumes of the management staff

who will be assigned to such projects.

7) Financial Stability -

Proposers must provide the following information:

a. The City reserves the right to utilize Dun and Bradstreet or other financial
reporting companies’ financial reports for evaluation purposes or to request credit
references in its review process.

b. Bankruptcies — The Proposers shall state if they are involved in an ongoing
bankruptcy as a debtor, or in a reorganization, liquidation, or dissolution
proceeding, or if a trustee or receiver has been appointed over all or a substantial
portion of the property of the Bidder under federal bankruptcy law or any state
insolvency law.



V. EVALUATION, PROCUREMENT AND FACTORS CONSIDERED

Qualifications of Proposers: The Proposer may be required before the award of any contract to
show to the complete satisfaction of The City that it has the necessary facilities, ability, and
financial resources to provide the service specified herein in a satisfactory manner.

The Proposer shall also be required to give a past history and references in order to satisfy The
City in regard to Proposer’s qualifications. The City may make reasonable investigations deemed
necessary and proper to determine the ability of the Proposer to perform the work, and the
proposer shall furnish the City all information for this purpose that may be requested. The City
reserves the right to reject any offer if the evidence submitted by, or investigation of, the
Proposer fails to satisfy the City that the Proposer is properly qualified to carry out the
obligations of the contract and to complete the work described herein. Evaluation of the
Proposer’s qualifications shall include:

A. The ability, capacity, skill, financial, and other neceésary resources to perform the work
or provide the service required; .
B. The ability of the Proposer to perform the work or provide the service promptly or within
the time specified, without delay or interference;
C. The character, integrity, reputation, judgment, experience, and efficiency of the Proposer;.
. and
D. The quality of performance of previous contracts or services.

Selection will be made by qualiﬁed City staff. It is important that respondents emphasize
specific information pertinent to the work.

VL. SCORING CRITERIA

STEP 1: Proposals will be reviewed to assure compliance with the minimum specifications.
Proposals that do not comply with the minimum specifications will be rejected immediately,
receiving no further consideration.

STEP 2: Proposals that satisfactorily complete STEP 1 will be reviewed/analyzed to determine
if the proposal adequately meets the needs of THE CITY. Applicants will be rated on a 100 point
rating system as follows: :

Qualifications/Past Experience 30 points
Dedicated Staff Experience 30 points
Project Approach 30 points
Rates 10 points

TOTAL 100 points



To be eligible to receive an award a proposal must be fully completed, contain all required
documentation, and achieve the highest score.

VII. SPECIFIC LEGAL OBLIGATIONS

a. Procurement .
The City is committed to providing all prospective respondents with accurate, consistent and
timely information to ensure that the procurement is conducted with full and open competition.
Written questions from prospective respondents about the RFP are accepted electronically until
November 3, 2016. Electronic Responses to the questions will be provided by Thursday,
November 10, 2016. Questions may only be addressed to Brigette Walsh.

Brigette Walsh

The City of Long Beach

Department of Public Works — Room 404
One West Chester Street

Long Beach, New York 11561

(516) 431-1011

(516)431-5008 (fax)
bwalsh@longbeachny.gov

In accordance with Section 104-b(2)(f) and Section 139-j(2)(a), the City of Long Beach must
identify the individual responsible for purchasing and the individual who is the sole point of ~
contact during the procurement.

In accordance with State Finance Law § § 139-j and 139-k, this RFP imposes restrictions on
communications between the City of Long Beach, GOSR, and Respondents during the
procurement. Respondent is restricted from making contact from the earliest notice of intent to
solicit offers through final award and approval of the contract (the restricted period) with City of
Long Beach’s staff other than the RFP Coordinator, unless it is a contact included among '
expressly provided statutory exceptions set forth in State Finance Law § 139-j(3)(a). Respondent
is also restricted during this period from making contact with any employee of the Governor’s
Office of Storm Recovery or of the New York State Housing Trust Fund Corporation.

The City of Long Beach’s employees also are required to obtain certain information when
contacted during the restricted period and make a determination of responsibility of the
Respondent pursuant to these two statures. Certain findings of non-responsibility can result in
the rejection for contract award and in the event of two (2) findings within a four-year period the
Respondent is debarred from obtaining governmental procurement contracts.



VIII. PREPARATION INFORMATION

A. All proposals submitted in response to this request shall be in writing.

B. Inquiries regarding this request for Proposal may be made to either Robert Agostisi,
Corporation Counsel at (516) 431-1003 or via e-mail at ragostisi@longbeachny.gov, or
Brigette Walsh, at (516) 431-1011 or via e-mail at bwalsh@longbeachny.gov.

C. Proposals are to be submitted as one (1) original with three (3) copies and one (1)
electronic copy in a sealed envelope/package clearly marked with the bid number and
description on the outside of the envelope.

D. Sealed Proposals and any attachments must be submitted to: Office of the Purchasing
Agent, City of Long Beach, One West Chester Street, Long Beach, New York 11561 no
later than before 3:00 p.m., Thursday, November 17, 2016.

IX. MINIMUM SPECIFICATIONS
A. General Statement

The City requests proposals for the purpose of assisting with the management and administration
of the Public Assistance (PA) Program, and Hazard Mitigation Assistance (HMA) and PA Grants
Management and development of HMA applications related to Federal Disaster Declaration
(DR-4085) and other recovery services as required by the City.  Further, the City requires
consulting engineering services to perform design, bid support, construction administration, and
construction inspection services for projects associated with the FEMA Public Assistance
-Program. The intent is to facilitate the “Work to be Completed” and “Hazard Mitigation”
components of the City Project Workheets.

The City requires these services to assist staff with PA program compliance, PA Project
Worksheet (PW) preparation and submissions to the State and FEMA related to the
reconstruction or replacement of infrastructure damaged or destroyed, the management and
administration of grants and grant monies related to PA projects, the development and
management of Hazard Mitigation Assistance (HMA) grants and projects, and the management
of other relevant disaster response or recovery funds.

The following position(s) may be required based on contracted services: Recovery Manager,
Section Chiefs, Public Assistance Coordinators, Senior Project Specialists, Project Specialists,'
Grants Managers, Insurance Specialist, HMGP Officer, IT Specialist, Grant Writer,
Administration Support.



B. Detailed Minimum Specifications, Public Assistance/Grants related to PA projects:

The selected Consultant shall assist the City with the following duties and others as mutually
agreed upon:
1. Assisting the City by providing technical advisory services and prioritizing disaster recovery
- activities.
2. Review eligibility issues, and develop and implement strategies designed to Justlfy and
maximize federal and state assistance.
3. Organize, manage and administer the FEMA reimbursement process under the Public
Assistance (PA) Program.
Provide expert programmatic and policy advice on federal disaster relief program.
Provide support of strategic planning and coordination of all recovery efforts.
Review contracts and purchasing documentation to ensure cost recovery.
Represent and attend meetings with FEMA/NYSOEM on behalf of the City of Long Beach.
Assist the City with damage site assessment.
Assist the City with Project Worksheet (PW) preparation and formulation and negotiate
maximum FEMA reimbursement rates for PWs.
10. Identify potential improvements and maximize public assistance 406-Mitigatin funding.
11. Meet with County Department Heads and Collect, Compile Cost Documentation for PW’s.
12. Document permits requirements. .
13. Maintain compliance with appropriate building codes (building, floodplain, etc.).
14. Provide assistance and oversight to departments that have difficulty with claims.
15. Interact with The City’s public adjusting firm.
16. Process the City’s progress payment requests.
17. Work with officials to resolve disputes with FEMA and/or NYSOEM, including preparation
of appeals.
18. Provide Final Inspection and Grant Close-Out Services to ensure funding is retained.
19. Support the City in providing routine reports and technical data using necessary expertise and
technologies.
- 20. Negotiate maximum FEMA reimbursement rates for alternative and improved projects.
21. Identify and facilitate resolution of special considerations (e.g., historic, environmental,
insurance, etc.). _
22. Provide expertise on interpreting and implementing complex scopes of work.
23. Provide procurement support for recovery project contractors/subcontractors.
24. Provide guidance on FEMA PA policy, including Title 44 of the CFR, PA Guide, PA Policy
Digest, 9500 Policy Series, Disaster Specific Guidance, and other pertinent regulations.
25. Have in-depth understanding of the policies (Disaster Specific Guidance-DSGs) and
procedures.
26. Understand and review the eligibility of contracts and force account labor.
27. Identify and integrate federal and state funding sources to implement post-disaster recovery
and reconstruction.

Voo Nawm oA
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28. Identify project-specific post-disaster mitigation opportunities under section 406 of the
Stafford Act.

29. Represent the City during interim and final inspections and project closeouts.

30. Provide weekly project reports and identify issues affecting recovery

31. Assist with audit and compliance issues.

32. Provide Design Services.

33. Provide Bid Support.

34. Provide Construction Administration Services.

35. Provide Construction Inspection Services.

36. Assemble Contract Documents. Contract documents, at a minimum, shall include the City of Long
Beach boilerplate; a bidding format as directed by the City and detailed technical plans and
specifications.

Design services required will include but not be limited to:

Demolition
Mechanical
Sanitary Sewer Systems
Storm Sewer Systems
Electrical
Plumbing
HVAC
Water (Raw)
Water (Potable)
. Surveying

® © ¢ ¢ o o ¢ o o o

As required, the selected firm shall also:

e Prepare all necessary addenda to the contract documents.

e Establish the requirements applicable to bidders as directed by the City including but not
limited to bidders as directed by the City including, but not limited to, financial capability,

. demonstrated experience and safety record.

¢ Review all bid proposals and attend meeting(s) with City personnel to discuss same.

Assist City in evaluating the past performance of the apparent low bidders and their ability to -
perform the tasks delineated.

e Provide a written recommendation to the City regarding the award of the construction
contract(s).

¢ The contract drawings shall be prepared in an AutoCAD release acceptable to the City. The
Consultant shall furnish the contract drawings on CD-ROM.

e Full-size contract drawings shall be provided electronically and a set produced on material
suitable for reproduction to allow for the production copies of such drawings. It is understood
and agreed that, in addition to the drawings, the Contractor shall prepare all necessary
technical specifications as part of the construction documents.

e Provide copies of the draft set of plans and specifications for the project.. For bidding
purposes, approximately ten (10) sets of the final contract documents will be required and
shall be on compact discs. Three (3) full size and half size hard copies of the final document
shall be provided as well.
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e Attend review meetings in order to review job progress and to resolve design and other

questions.

e Provide detailed construction cost estimates.
e Prepare permit applications, reports or submittals, as required by the regulatory agencies.

Bid Support shall include:

e Review all comments and/or questions posed by prospective bidders.
Prepare all necessary addenda to the contract documents.

e Review all bid proposals received and provide a bid tabulation and a written recommendation
regarding award of the construction contracts.

o In preparing the contract specifications, LBDPW shall furnish the Firm with a copy of the
standard contract “Front End” that it utilizes for Public Assistance projects consisting of the
Notice to Bidders, Instructions to Bidders, Agreement and General Conditions. The Proposal
Forms, Special Conditions (Division 1) and all other sections of the technical specifications
shall be developed by the Contractor. The Consultant will be responsible to prepare
contracts that meet all program reqmrements '

Construction Administration shall include:

Shop drawing review.

Respond to questions related to the design.

Interpretation of design drawings and specification.

Review and preparation of change orders mcludmg evaluation, discussion with the City, making
recommendations, and processing.

Provide representation at the pre-construction and routine progress meetings.

Review and approve all proposed deviations and substitutions to the contract drawmgs

Review all laboratory , shop, mill, material and equipment test reports.

Prepare supplemental sketches, as necessary, to reflect actual field condition.

Review contractor claim vouchers for payment to insure completeness and accuracy.

Perform final inspection activities including the review of “as-builts” to determine if each
construction contract has been completed in accordance with contract documents.

Verify that all deliverables such as Operation and Maintenance Manuals, warranties, spare parts,
etc. have been provided.

Assist in startup activities and schedule/coordinate training of City employees.

Review of work and progress schedules. :

Construction Inspection and Post Construction Services shall include

Provide construction inspection services, as required, to properly oversee all site activities and
insure consistency with the plans and specifications.

Maintaining a detailed log of all activities that take place on the site. The City shall be provided
with photocopies of the log on each day.

Maintain records for all meetings. Provide meeting summaries (minutes) for all meetings.
Resolve issues that may evolve as the design work is undertaken, due to differing site conditions
and/or changes the City may wish to implement.

Review contract documents in order to identify and report degree of Contractor compliance with
the Contract documents.

Photograph all key components of the work.
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¢ Record the quality and quantity of the construction to determine that the work conforms to the
contract.

e Verify contractor’s application for payment including quantities, payrolls, etc.
Provide Construction Management services post construction, which shail include:

Manage delivery of any equipment for the project;
Manage all training sessions required by the specifications;
Submit all final project records including:

All field reports, lab results and testing reports;

All certificates, warrantees and guarantees;

All office and field logs;

All payment records;

As-built drawings;

Progress photographs; and

. Any other project records.

. The Contractor may be directeéd to provide additional services as determined by the
Commissioner to be necessary for completion of the work. This may include, but is not
limited to, performance of additional related design, provision of general conditions work
and/or the purchase of miscellaneous items or services as directed.

bl e S
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-~ C. Detailed Minimum Specifications, Mitigation Services:

1. Assist in identifying m1t1gat10n actions (Projects) for which the City may seek grant
fundmg under the Stafford Act, Section 404, Hazard Mitigation Grant Program (HMGP).

2. Recommend actions to ensure the City is in good standing and demonstrate continued
compliance with National Flood Insurance Program (NFIP) regulations, mcludmg local
ﬂoodplam ordinance and permitting requirements

D. Detailed Minimum Specifications, Hazard Mitigation Assistance Grant Development
Services:

1. Assist in preparation of grant applications to state and federal agencies pertaining to
Hazard Mitigation Assistance (HMA) funding sources.
2. Develop all application items for each individual application, including but not limited to:
a. Developing a narrative statement and scope of work;
b. Performing a cost benefit analysis;
c. Conducting research for historical hazard occurrences;
d. Submitting a budget, after architectural and engineering estimates have been
determined;
e. Detailing the proposed work schedule;
f. Completing State and Federal assurance forms; and
g. Conducting an environmental and historical review if required in the application.
~ 3. Represent the City in meetings and correspondence with the State and FEMA
4. Revise any applications as necessary or required by the State or FEMA
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E. Detailed Minimum Specifications, HMA Grants Management:

Provide technical advice and assistance regarding available grant options and programs.
Track status of grant applications and report to the City officials.

Assist the City in compliance with grant awards and fulfillment specifications.

Assist the City in the completion of quarterly reports for grant projects.

Provide financial officer assistance in accounting for and record-keeping of funds from
all sources.

Review invoices related to recovery projects and make recommendations for payment.
7. Provide status reports and assist with closeout.

M

&

X. PROPOSAL FORMAT

The proposal shall be submitted using the following format and include detail to support each
scoring criteria listed. Brevity is encouraged. Each section response is limited to three (3) pages.
Information provided that exceeds that limit shall not be considered in the scoring.

A. Cover Letter: Include an overview of your company, age and size of business, location of
principle place of business, and company philosophy in providing services.

B. Qualifications: Identify team qualifications to perform in support of the CITY recovery effort
including: understanding of the issues affecting an effective recovery, financial stability, ability
to sustain operations, and knowledge of FEMA recovery programs.

D. Staff Experience:.Identify your staff by name and position, include a brief bio (you may
include full resumes as an attachment to your proposal), and demonstrate their relevant
experience.

E. Project Approach: Briefly discuss your approach to meeting the City’s recovery needs.
Mobilization, organization, internal processes, safety and communications are examples of
information required to meet this requirement. :

F. Price: Offer an hourly rate for each person required by this contract. The rate should be fully
loaded to include all labor, overhead, fringe, profit, travel and expenses, and taxes where
applicable. Other potential contract-related expenses will be negotiated after award and prior to
contract signing.

G. Other: Contractor will be required to supply proof of license to do business in the State of
New York, general liability insurance, workman’s compensation, and other submissions as
required by the CITY and state prior to contract signing,
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XI. COST PROPOSAL

The proposer shall submit an attachment as its Cost Proposal that consists of the components

listed below. -

Hourly Rates: The Hourly Rates negotiated with

each successful proposer will be included in its

Contract. Such Hourly Rates shall apply to the base term of the Contract. The Hourly Rates shall
be fully burdened, except travel and per diem expenses are not included. Travel and per diem
expenses shall under no circumstances exceed the rates set by the U.S. General Services

Administration.

Position/Title

Hourly Rate

Recovery Manager

Section Chiefs

PA Officers

Senior Specialists

Project Specialist

HMGP Officer

Grants Manager

Grant Writer

Insurance Specialist

Administrative Specialist

Construction Manager

Construction Inspector

Project Manager

Senior Civil Engineer

Civil Engineer

Senior Electrical Engineer

Electrical Engineer

Senior Environmental Engineer

| Environmental Engineer

Senior Mechanical Engineer

Mechanical Engineer

Quantities of staff required to perform work under this contract will be negotiated post-award

and will be based on:

1. The number of identified PA and Mitigation projects.

2. Other factors that determine Scope of Work.

The City will take the hourly rate and annualize it
based on similar criteria. :
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XII. GENERAL

The decision of the City Council as to which proposal offered is in the best interest of the City of
Long Beach shall be final. The City reserves the right to reject any and all proposals.

Proposals will only be considered from companies which have an established reputation in this
field.

The City of Long Beach hereby notifies all Proposers that it will affirmatively insure that in
regard to any contract entered into pursuant to this advertisement, minority business enterprises
will be afforded full opportunity to submit bids in response to this invitation and will not be
discriminated against on grounds of race, color or national origin in consideration for an award.
The City of Long Beach requires submission of Proposals by certified Minority- and/or Women-
Owned Business Enterprises (MWBE) at five (5%) percent M and five (5%) percent WBE.

Any changes to these specifications must be by written consent of both the successful vendor and
the City of Long Beach. No oral, telegraph or telephone bids or modifications will be
considered. V

‘This RFP constitutes only an invitation to make a proposal to the City. The City reserves, holds,
and may in its sole discretion exercise the following rlghts and options with respect to the RFP
and subsequent agreement:

To waive any informalities with respect to the submission requirements.
To reject any or all proposals.
To cancel this RFP with or without the substitution of another RFP.
To supplement, amend, or otherwise modlfy this RFP, prior to the time of public
opening.
To issue additional and or subsequent RFPs.
To negotiate with the Proposers for amendments or other modlﬁcatlons to their
proposals.
e To select and enter into an agreement with a vendor whose proposal best satisfies the
overall interests of the City.

This RFP is not a strictly competitive bid. The City reserves the right to select a proposal,
without the amount offered being the sole determinative factor. The City’s decision-making
process, which may include a public hearing before the City Council, will be discretionary and

will be in the best interests of the City.
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The City Council will consider an award to a responsible proposer who best demonstrates
relevant experience and expertise; who, upon evaluation of all proposals received, best responds
to this Request For Proposals and who, in the judgment of The City of Long Beach, will best

serve the public interest.

Insurance Requirements
The Contractor shall not commence work under this contract until he has obtained all
insurance required under this paragraph and copies of such insurance have been provided
to and approved by the City of Long Beach, New York. Said insurance premiums are to be
paid up front and not by installments; the Contractor shall not allow any subcontractor to
commence work on his subcontract until the subcontractor has obtained the same insurance
coverage. - The required insurance coverage is as follows:

(1) Workmen's Compénsation Insurance - in accordance with the Laws of the

State of New York.
(2)  Comprehensive General Liability Insurance - to protect the Contractor and

any subcontractor performing work in connection with this contract from
claims for damages for bodily injury (personal injury, sickness or disease,
including death resulting there from, as well as injury claimed to be
sustained resulting from false arrest, detention and/or imprisonment,
malicious prosecution, liable, slander and/or wrongful entry), as well as
from claims for property damage which may arise from operations.

. connected with this contract, by anyone directly or indirectly employed by
either of them and the amounts of such insurance shall be as follows:

(a) Bodily Injury: 1,000,000 each péfson;
i,OO0,000 each occurrence.
(b) Property Damage_ 300,000 each occurrence;
| 1,000,000 Aggregate.

The parties to this agreement specifically and without ambiguity agree that they shall hold
the City harmless and provide complete indemnity and defense to the City for any and all
claims and suits for personal injury, property damage, other tort or contract, which may be
brought against the City of Long Beach, (including wrongful death or any other claim).

This complete and absolute duty to indemnify the City shall apply in any instance in which
any person shall allege that the other parties to the contract were involved or connected in
any manner with the damages alleged by the claimant, regardless of whether the claimant's
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claims, or alleged manner of involvement of the parties with the claims, shall have any
merit.

To avoid any problem of interpretation, the parties agree that the mere allegation on the
part of a claimant that the City was connected in any manner with the claim shall trigger

the other parties' duty to provide legal defense and indemnity to the City.

This duty to indemnify the City shall apply even if it should be proven or adjudicated that
the City's negligence was the sole proximate cause of the claimant's loss.

In order to protect the general public and claimants in general, the other parties to this
agreement shall purchase a contract of general liability insurance (amounts of coverage

specified elsewhere in this agreement) naming the City of Long Beach as an additional
named insured. The policy shall also recite that this particular indemnity agreement is

included within its coverage.

In the event that a claim arises against the City which is connected in any way with the
other parties to this agreement, and it shall be found that the other parties to this agreement
failed to.purchase insurance coverage sufficient to fully protect the City for the claim, then
the other parties agree to be liable to the City for full indemnity for any judgment rendered
against the City, including the costs of defense of the claim.

For the purpose of determining which claims against the City shall be indemnified by the
other parties, the following shall be included but not limited to:

Claims arising out of:

L any performance dir’eétly called for by this agreement
2. any performance by a party which is necessarily related to performance under this
agreement o

3. any act of any employee of a party in the scope of his employment

4. any claim arising out of the physical condition of the premises, its fixtures and
appurtenances

5. any condition of any item or object on the premises

6. the actual, intended or permitted use of the premises

7. the condition of any sidewalk or walkway, curb or gutter, or physical walking

surface of any kind located within twenty feet of the vertical surface of any
structure used by the other parties
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8. the condition of any street or sidewalk or other walking surface within the area in
which the parties perform work under this agreement

...shall all be subject to indemnification by the other parties to the City.

The intention of the parties, for purposes of further clarification, is that because the parties
are providing for insurance coverage for the benefit of all parties, all the other parties to
this agreement waive any claim for contribution or indemnity against the City in any claim
for damages brought by a claimant.

In the event of any conflict between this indemnification clause and any other portion of
this agreement, this indemnification clause shall supersede the conflicting provisions.

Proposals properly completed and exevéuted on the forms provided by the City along with any
supporting documents may be delivered‘ in person by the bidder or his agent or may be mailed to
the Purchasing Department. The Purchasing Agent or her designee must receive all bid
proposals, without exception. not later than the time specified for the bid proposal being‘ opened

on the Notice to Proposers.

ALL PROPOSALS MUST BE IN WRITING AND BE RECEIVED IN THE
'PURCHASING DEPARTMENT OF THE CITY OF LONG BEACH, CITY HALL,
ROOM 509, PRIOR TO 3:00 PM ON THURSDAY, NOVEMBER 17, 2016. ANY
PROPOSAL RECEIVED AFTER SUCH TIME WILL NOT BE CONSIDERED.

The decision of the City Council as to which proposal offered is in the best interest of the City of
Long Beach, shall be final.

The proposer assumes all risk of any delay, for any reason, for the delivery of their
proposal if it is mailed utilizing the U.S. Postal service or if by personal delivery or any.
commercial package delivery service.
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CITY OF LONG BEACH

LONG BEACH, NEW YORK
Bid submitted by:
NAME
ADDRESS
TELEPHONE
to furnish

in accordance with specifications attached, it being further understood that the CITY reserves the
right to make an award on the basis of quotations received for any item or the aggregate total for
all items on which quotations are received.

TO: City Purchasing Agent
City of Long Beach
1 West Chester Street
Long Beach, NY 11561

The undersigned, desiring to submit a bid to furnish

for the City of Long Beach, New York, does hereby accept all terms, conditions and-agreements
contained and set forth in the Notice to Bidders, Information for Bidders and Specifications and
the undersigned does hereby certify, agree and propose as follows:

The undersigned declares that he has examined all of the attached documents and hereby
proposes and agrees that, if this bid is accepted, he will contract with the City to supply said
materials and services and to perform the specified work in the manner and time required
pursuant to the attached documents.

By submission of this bid, each bidder and each person signing on behalf of any bidder, or in the
case of a joint bid, each party thereto, certifies, under the penalty of perjury, that to the best of
each of their knowledge and belief:
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A. That the prices in this bid have been arrived at independently without collusion,
consultation, communication or agreement for the purpose of restricting competition as to
any matter relating to such prices with any other bidder or with any competitor; and

B. That unless otherwise required by law, the prices which have been quoted in this
bid have not been knowingly disclosed by the bidder and will not knowingly be disclosed
by the bidder, directly or indirectly, by the bidder to any other bidder or to any competitor,
prior to opening of all bids upon this proposal; and

C. That no attempt has been made or will be made by the bidder to induce any other
person, partnership or corporation to submit or not to submit a bid for the purpose of
restricting competition; and

D. That neither the said bidder nor any of its officers, partners, owners, agents,
representatives, employees or parties in interest, including this affiant has in any way
colluded, conspired, connived or agreed, directly or indirectly, with any other bidder, firm
or person to submit a collusive or sham bid in connection with the contract for which the
attached bid has been submitted or to refrain from bidding in connection with such
contract, or has in any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other bidder, firm or person to fix any overhead,
profit or cost element of the bid price of any other bidder, or to secure through any
collusion, conspiracy, connivance or unlawful agreement any advantage against the City of
Long Beach or any person interested in the proposed contract; and

E. That the price or prices quoted in the attached bid are fair and proper and are not
tainted by any collusion, conspiracy, connivance or unlawful agreement on the part of the
bidder or any of its agents, representatives, owner, employees or parties in interest,
including this affiant.

Enclosed is bid bond or depositor' check (IF CALLED FOR IN BID) certified by (name df bank
of deposit) in the amount of made payable to the

City Treasurer, City of Long Beach, as a proposal guarantee which it is understood will be
forfeited in case the contractor fails to comply with the requirements of the specifications.

(SIGN ATTACHED PAGE AND/OR PAGES)
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SIGNATURES

(If an individual)

Date ' . ,20

(Seal)

Signature of Bidder,

(Owner and Proprietor)

' Business Name D/B/A

Business Address

SUBSCRIBED AND SWORN TO before me

this day of ,20
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(If a co-partnership)

Date , 20

Firm Name

(Seal)

By

Business Address

Name and Address of all Members of the Firm:

SUBSCRIBED AND SWORN to before me
This day of , 20

Notary Public
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(If a corporation)

Date , 20

Corporate Name

By

President

Business Address

CORPORATE SEAL

President

Vice President

Secretary

Treasurer

Attest

Secretary

SUBSCRIBED AND SWORN TO BEFORE ME

This day of : , 20

Notary Public
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INSTRUCTIONS TO BIDDERS

1.  General:
Read all documients contained in the bid specifications.

Upon submitting a proposal, each bidder shall be assumed to have made a careful examination of
the conditions and specifications and to have fully informed himself as to any special conditions,
contracts and/or other documents.

Bidders are responsible for submitting their bids to the appropriate location at or prior to the time
indicated in the specifications. No bids will be accepted after the designated time or date
indicated in the bid specifications.

All bids must be filled out in ink or be typewritten. Bids submitted in pencil may be rejected as
unresponsive. In the case of a discrepancy between the numerical number and written number,
the written number will be controlling and will be considered.to be the actual bid of the bidder.

The édiﬁpeténcy and respohsilgilitj; of bidders will be considered in determining whether a bidder
is qualified to perform the services or items required for the purpose of making the award.

The City may reject any and/or all bids. Any bid may be withdrawn prior to the scheduled time
for the opening of bids. - : :

No bid shall be considered which is not based upon these specifications and other contract
documents attached or inade a part there-to. Further no bid will be considered which contains
any letters or memorandum modifying the bid, or which is not properly executed, or which is not
accompanied with bid security in the form and amount as set forth herein. In case of discrepancy
between the numerical number and written number, the written number will be controlling and
will be considered to be the actual bid of the bidder.

No oral, telegraph, or telephone bids or modifications will be considered.

2. Submission of Proposals

All prospective bidders shall submit sealed proposals.

The sealed envelope submitted by the prospective bidder shall carry the following information
on the FACE of the envelope: bidder's name, address, subject matter of proposal, advertised date
of bid opening and the hour designated for bid opening as shown on the legal advertisement.

Where proposals are sent by mail to the City Purchasing Agent, the bidders shall be responsible
for their delivery to the City Purchasing Agent before the advertised date and hour for the
opening of bids. If the mail is delayed beyond the date and hour set for the bid opening,
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S~

bidder is a corporation the bid shall be signed by a properly authorized officer of the corporatlon

proposals thus delayed will not be considered. Under no circumstances is it necessary to submit
the technical specifications with the bid.

3. Receipt and Opening for Bids:

Bids will be received and opened by the City Purchasing Agent as outlined in the Notice to
Bidders or by her authorized representative.

4, Proposal Security

Each bid shall be accompanied by a bid bond or certified check (IF CALLED FOR IN THE BID
SPECIFICATIONS) in the amount of ten percent (10%) of the bid and shall be made payable to
the City Treasurer, City of Long Beach, unless otherwise specified. Such proposal security will
be returned to the unsuccessful bidders, within forty-five (45) days after the City and the
successful bidder have executed contract for the proposed purchase or services, or in the event no
contract is executed, within (45) days after the date of the opening of the bids or upon the
demand of the bidder at any time after the forty-five (45) days, so long as he has not been
notified of the acceptance of his bid. The proposal security of the successful bidder may be
accepted as a performance security to be retained pending successful completion of the contract
and shall be retained by the City as liquidated damages, not as a penalty, for failure to complete
the contract as specified herein, it being now agreed that said sum is a fair estimate of the amount
of damages that said City will sustain due to the bidder's failure to complete the contract as
specified herein.

5. Liquidated Damages for Failure to Enter into Contract:

The successful bidder, upon his failure or refusal to execute and deliver the Contract and Bonds
required within fifteen (15) days after he has received notice of the acceptance of his bid, shall
forfeit the proposal security deposited with his bid to the City as liquidated damages, not as a
penalty, for such failure or refusal, it being now agreed that said sum is a fair estimate of the
amount of damages that said City will sustain due to the bidder's failure or refusal to execute and -
deliver the executed Contract and Bonds as stated above.

6.  Signatures:
Bids shall be signed with the full name of the bidder or an authorized agent of the bidder. If the

The bid shall indicate whether the bidder is an individual, a partnership or a corporation. In case
of a partnership, the full name of each individual partner shall be given. In case of a corporation,
the corporate name, the State of incorporation, and the names of its officers shall be submitted.

7. Acceptance of Bid and its Effect:
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Within forty-five (45) days after the opening of the bids, the City will act upon them. The
acceptance of a Bid will be given to the successful bidder by notice in writing signed by a duly
authorized representative of the City. No other act of the City or any official shall constitute the
acceptance of a Bid. The acceptance of a bid shall bind the successful bidder to execute the
contract and to be responsible for liquidated damages as provided in paragraph 5 above. The
rights and obligations provided for in the contract shall become effective and binding upon the
parties only upon the formal execution of the contract.

8. Competency of Bidder:

No proposal will be accepted from or a contract awarded to any person, firm or corporation that
is in arrears or is in default to the City upon any debt or contract, or that is a defaulter, as surety
or otherwise, upon any obligation to said City or who had failed to perform faithfully any
previous contract with the City.

9. Obligation of Bidders:

At the time of the opening of the bids, each bidder will be presumed to have read and to be
thoroughly familiar with the specifications and all contract documents. The failure or omission
of any bidder to receive or examine any form, instrument or document shall in no-way relieve
any bidder from any obligation in respect to his proposal.

10. Time for Executing the Contract:

The bidder whose bid shall be accepted will be required to execute a Contract in the form hereto
attached within fifteen (15) days after the notice that his proposal has been accepted. Failure or
neglect to execute the Contract within the said period of Fifteen (15) days shall constitute a
breach of the agreement affected by the acceptance of the bid and the proposal security shall
thereupon become forfeited. The provisions contained in the said contract shall be con51dered a
part of the Instructions and Specifications.

11. Time of Payment:

The City shall make payment within thirty (30) to forty-five .(45) days after delivery of any
purchase or rendering of services made under the terms of this contract acceptance, after a proper
invoice of same is submitted and approved by the City Purchasing Agent, City of Long Beach. .

12. Failure to Furnish Bond:

In the event that the bidder fails to furnish a performance bond when required in said period of
fifteen (15) calendar days after acceptance of the bidder's proposal by the City, then the bid
deposit of the bidder shall be retained by the City as liquidated damages and not as a penalty; IT
BEING NOW AGREED that said sum is a fair estimate of the amount of damages that said City
will sustain due to the bidder's failure to furnish said performance bond.
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13. Interpretation of Contract Documents:

If any person contemplating submitting a proposal is in doubt as to the true meaning of any part
of the specifications or other contract documents, he may submit to the Purchasing Agent a
written request for an interpretation thereof. The person submitting the request will be
responsible for its prompt delivery. Any interpretation of the proposed documents will be made
only by an addendum duly issued. A copy of such addendum will be mailed or delivered to each
person receiving a set of such contract documents and to such other prospective bidders as shall
have requested that they be furnished with a copy of each addendum. Failure on the part of the
prospective bidder to receive a written interpretation prior to the time of the opening of bids will
not be grounds for withdrawal of the proposal. If, after award of the contract, questions arise
concerning interpretation of contract documents, it is understood that the decision of the
Purchasing Agent will be final and binding.

14. Catalogs:

Each bidder shall submit in duplicate catalogs, descriptive literature, and detailed drawings,
which fully detail the features, designs, construction, appointments, finishes and the like not
covered in the specifications, but which details are necessary to fully describe the material work
* bidder proposes to furnish.

15.  Non-Discrimination:

The Contractor, in performing under this contract, shall not discriminate against any worker,
employee or applicant for employment because of race, creed, color or national origin. The
Contractor further agrees that each subcontract made under this contract will contain a similar
provision with respect to non-discrimination. '

16. . HOLD HARMILESS:

It is agreed that the Contractor shall indemnify, save and keep the City harmless against all
liabilities, judgments, loss, costs, damages and expenses which may in any way be incurred by
the City or its licensees, permitees, and assignees, respectively, by reason of the performance
hereunder by the contractor, or the use of or any claim of the use of any patented material design,
machinery, device, equipment or process furnished under this contract and accepted by the City.

17. Inspection and .Responsibilig:

The City shall have a right to inspect, by its authorized representatives, any material as herein
specified. The City does not assume any responsibility for the availability of any controlled
materials and equipment required under this contract.
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18. Rejection of Material or Services:

Equipment, supplies or services that may fail to comply with the specifications herein as regards
design, material or workmanship, are subject to rejection, and may at the option of the City
Purchasing Agent, be rejected.

19. Replacement:

Materials or components, that have been rejected by the Purchasing Agent, in accordance with
the terms of this contract, shall be replaced by the Contractor at no cost to the City.

20. Removal:

Any material or components rejected shall be removed within a reasonable time from the
premises of the City at the entire expense of the Contractor, after notice has been mailed by the
City to the Contractor that such materials or components have been rejected.

21. Delay:

Should the Contractor be delayed by the City for any cause, there shall be added to the Time of
Completion a time equal to the period of such delay caused by the City; but the Contractor shall
not be entitled to claim damages or extra compensation for such delay or suspension.

22. . Time of Commencement and Performance:

The time of commencement, rate of progress and time of completion are essential conditions of
this contract; however, if the time of performance of the contract is for any reason, either
expressly or by implication, extended, such extension shall not affect the validity of this contract
or the liability of the sureties upon the bid given for the faithful performance of the same.

The City Manager reserves the right finally to decide all questions arising as to the proper
performance of this contract, and in case of failure by the Contractor to comply with this contract
in any manner, then to declare the same forfeited, either as to a portion or the whole thereof, and
to re-bid the same with or without further advertising; and in such case of default, or in any case
of default, to adjust the difference of damage or price, if any, which according to the just and
reasonable interpretation of this contract, the said Contractor should, in the opinion of said
Purchasing Agent, pay to the City. '

It is further understood and agreed that any amount of damage or price determined by the City
Manager to be paid to the City by the Contractor for any such default, or for any money paid out
by the City in consequence of any such default, there shall be applied in payment thereof a like
amount of any money that may be due and owing to the Contractor under or on account of the
contract, so far as there may be any such money and the same shall be sufficient; and if there
shall not be a sufficient amount retained from the Contractor, then the amount to be paid to the
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City in consequence of such default shall be a just claim against the Contractor to be recovered at
law in the name of the City in any court of competent jurisdiction.

23. Subletting of Contract:

No contract shall be assigned or any part of the same subcontracted without the written consent
of the City Manager and in no case shall such consent relieve the Contractor from his obligation,
or change the terms of the contract.

24. Increase of Prices:

Should it become proper or necessary, however, in the execution of this contract for any change
in design, or to make alterations which will increase the expense, the amount, if any, by which
the contract price shall be increased in consequence of such change in design or alterations shall
be determined by the City Manager.

No payment shall be made to the Contractor for any extra material, or of any greater amount of
money than stipulated to be paid in the Contract, unless some changes in or additions to the
contract requiring additional outlay by the Contractor shall first have been expressly authorized
and ordered in writing by the City Purchasing Agent.

25. Delivery by Truck:

If delivery is made by truck, arrangements must be made in'advance by the Contractor in order
that the City may arrange for receipt of the materials. The material must then be delivered where
directed. Truck deliveries will be accepted before 4:00 P.M. on weekdays only. No deliveries
will be accepted on Saturdays, Sundays, or Holidays.

26. Verification of Weight:

The quantity of material delivered by truck shall be ascertained from certified weight ticket. In
the case of delivery by rail, weight will be ascertained from bill of lading from originating line,
but the City reserves the right to re-weigh at the nearest available scale.

27. Demurrage:

The City will be responsible for demurrage charges only when such charges accrue because of
the City's negligence in unloading the material.

28. Re-spotting:

The City will pay railroad charges due to the re-spotting of cars when such re-spotting is ordered
by the City,
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29. Escalation:

If during the term of the Contract, the Contractor's price to others is below stipulated prices of
this contract, the Contractor shall notify the City promptly of all such changes and the Contractor
shall/give the City the benefit of such reduction in prices on all material or specification applying
against this contract, shipped on or after the date of such price reduction.

30. Deliveries:
All materials shipped to the City of Long Beach must be shipped F.O.B. Long Beach, N.Y.

31. Trade Names:

In cases where an item is identified by a manufacturer's name, trade name or catalog number or
reference it is understood that the bidder proposes to furnish the item as identified and does not
propose to furnish an "equal" unless the proposed "equal" is definitely indicated therein by the
bidder. :

The reference to the above catalog is intended to be descriptive but not restrictive and only to
indicate to the prospective bidder articles that will be satisfactory. Bids on other makes and
catalogs will be considered, provided each bidder clearly states on the face of his proposal
exactly what he proposes to furnish, or forwards with his bid a cut or illustration, or other
descriptive matter which will clearly indicate the character of the article covered by his bid.

The City Manager hereby reserves the right to approve as an equal, or to reject as not being as
equal, any article the bidder proposes to furnish having major or minor-variations from
specification requirements but complying substantially therewith.

32. Permits:

The Contractor shall take out at his own expense all permits and licenses necessary to carry out
- the work described in this contract.

33. Responsibility:

The Contractor shall be responsible for all materials or finished work fumishéd under this
contract up to the time of final acceptance by the City.

34. Quantities:

If materials in this bid and contract are on a requirement basis, then the quantities may be
- increased or decreased, as the needs of the City shall require.
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35. Firm Prices:

Firm price bids shall be given first consideration. Firm price shall mean a guarantee agamst
price increase during the period of the Contract

36. Affirmative Action

The Consultant agrees that it shall be committed to carry out the principles as provided in Executive
Order 11246 of September 24, 1965. Subrecipient shall provide certain Affirmative Action guidelines to
Contractor to assist in the formulation of such program. Contractor shall submit a plan for an Affirmative
Action Program for approval prior to the award of funds.

37. Minority- and Women-Owned Businesses (M/WBE)

Contractor shall comply with the small and minority firms, women’s business enterprise, and
labor surplus area requirements as set forth at 24 CFR 85.36 or 84.44, as applicable.

Contractor will use its best efforts to afford small businesses, minority business enterprises, and
women’s business enterprises the maximum practicable opportunify to participate in the
performance -of the contract. As used in these Reqﬁired Contract Terms, the terms “small
business” means a business that meets the criteria set forth in Section 3(a)‘of the Small Business
Act, as amended (15 U.S.C. 632), and “minority and women’s business enterprise” means a
business at least fifty-one (51) percent owned and controlled by minority group members -or
women. For the purpose of this definition, “minority group members” are Afro-Americans,
Spanish-speaking, Spanish surnamed, or Spanish-heritage Americans, Asian-Americans, and

American Indians. Subrecipient may rely on written representations by businesses regarding their

status as minority and female business enterprises in lieu of an independent investigation.

The goal for this project shall be 5% M / 5% WBE respectively.
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) )

M/WBE UTILIZATION PLAN

)

INSTRUCTIONS: This form must be submitted with any bid,

Enterprise (M/WBE) under the contract. Attach additional sheets if necessary.

proposal, or proposed negotiated contract or within a reasonable time thereafter, but prior to contract award. This
Utilization Plan must contain a detailed description of the supplies and/or services to be provided by each certified Minority and Women-owned Business

Offeror’s Name: Federal Identification Number:
Address: Solicitation Number:
City, State, Zip Code: Telephone Number:
Region/Location of Work: M/WBE Goals in the Contract: MBE 5% WBE 5%
1. Certified M/WBE Subcontractors/Suppliers Name, 2. Classification 3. Federal ID No, | 4. Detailed Description of Work 5. Dollar Value of Subcontracts /
Address, Email Address, Telephone No. (Attach additional sheets, if necessary) Supplies/Services and intended
performance dates of each component of the
_contract,
A l‘iﬁ? ESD CERTIFIED ,
MBE
Owse
B. NYS ESD CERTIFIED
OMBE
[[JWBE
6. IF UNABLE TO FULLY MEET THE MBE AND WBE GOALS SET FORTH IN THE CONTRACT, OFFEROR MUST SUBMIT A REQUEST FOR WAIVER FORM (PROC-5).
PREPARED and APPROVED BY: . FOR AGENCY USE ONLY
NAME AND TITLE OF PREPARER (Print or Type): REVIEWED BY: DATE:

Signature:
Authorized Signature

DATE: TELEPHONE
NO: EMAIL
ADDRESS:

SUBMISSION OF THIS FORM CONSTITUTES THE OFFEROR'S ACKNOWLEDGEMENT AND
AGREEMENT TO COMPLY WITH THE M/WBE REQUIREMENTS SET FORTH UNDER NYS
EXECUTIVE LAW, ARTICLE 15-A, 5 NYCRR PART 143, AND THE ABOVE REFERENCED
SOLICITATION. FAILURE TO SUBMIT COMPLETE AND ACCURATE INFORMATION MAY

RESULT IN A FINDING OF NONCOMPLIANCE AND POSSIBLE TERMINATION OF YOUR
CONTRACT.

UTILIZATION PLAN APPROVED: YES NO Date:
Contract No:

Contract Award Date: Estimated Date

of Completion:

Amount Obligated Under the Contract:

NOTICE OF DEFICIENCY ISSUED: YES

NOTICE OF ACCEPTANCE ISSUED: YES  NO Date:

NO Date:

PROC-2 (revised 2/2012)
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MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISES — EQUAL

EMPLOYMENT OPPORTUNITY POLICY STATEMENT

M/WBE AND EEO POLICY STATEMENT

I, , the (awardee/contractor) agree to adopt the
following policies with respect to the project being developed or services rendered for (name agency/ies or project
location)
MWBE

This organization will cause its contractors and subcontractors to take
good faith actions to achieve the M/WBE contract participations goals
set by the State for that area in which the State-funded project is
located, by taking the following steps:

(1) Actively and affirmatively solicit bids for contracts and
subcontracts from qualified State certified MBEs or WBES,
including solicitations to M/WBE contractor associations.

(2) Request a list of State-certified M/WBEs from
Agency(ies) and solicit bids from them directly.

(3) Ensure that plans, specifications, requests for proposals and
other documents used to secure bids will be made

famn) available in sufficient time for review by prospective
M/WBEs.

(4) Where feasible, divide the work into smaller portions to
enhance participations by M/WBEs and encourage
the formation of joint venture and other partnerships among
M/WBE contractors to enhance their participation.

(5) Document and maintain records of bid solicitation,
including those to M/WBEs and the results thereof.
Contractor will also maintain records of actions that its
subcontractors have taken toward meeting M/WBE contract
participation goals.

(6) Ensure that progress payments to M/WBEs are made on a
timely basis so that undue financial hardship is
avoided, and that bonding and other credit
requirements are waived or appropriate alternatives
developed to encourage M/WBE participation.

(@ This organization will not discriminate against any
employee or applicant for employment because of race, creed, color,
national origin, sex, age, disability or marital status, will undertake or
continue existing programs of affirmative action to ensure that
minority group members are afforded equal employment
opportunities without discrimination, and shall make and document
its conscientious and active efforts to employ and utilize minority
group members and women in its work force on State contracts.
(b)This organization shall state in all solicitation. or advertisements
for employees that in the performance of the ‘

State contract all qualified applicants will be afforded equal
employment opportunities without discrimination because of race,
creed, color, national origin, sex disability or marital

status.

(c) At the request of the contracting agency, this organization shall
request each employment agency, labor unmion, or authorized
representative for a statement that it will not

discriminate on the basis of race, creed, color, national origin, sex,
age, disability or marital status and that such union or representative
will affirmatively cooperate in the implementation of this
organization’s obligations herein. '

(d) Contractor shall comply with the provisions of the Human
Rights Law, all other State and Federal statutory and constitutional
non-discrimination provisions. Contractor and subcontractors shall
not discriminate against any employee or applicant for employment
because of race, creed (religion), color, sex, national origin, sexual
orientation, military status, age, disability, predisposing genetic
characteristic, marital status or domestic violence victim status, and
shall also follow the requirements of the Human Rights Law with
regard to non- discrimination on the basis of prior criminal conviction
and prior arrest. '

(e) This organization will include the provisions of sections (a)
through {d) of this agreement in every subcontract in such a
manner that the requirements of the subdivisions will be
binding upon each subcontractor as to work in connection with

the State contract.

Agreed to this day of

' 2

~ B

Print:

Title:

PROC-4 (revised 2/2012)




-

is designated as the Minority Business Enterprise Liaison

He/she is responsible for administering the Minority and Women-Owned Business Enterprises-Equal Employment

Opportunity (M/WBE-EEO) program.

M/WBE Contract Goals

10% Minority and Women’s Business Enterprise Participation

. 5% Minority Business Enterprise Participation

5% Women’s Business Enterprise Participation

Notwithstanding the foregoing goals, should the State of New York change such goals, contractors and their subcontractors (at all
tiers) shall contmuously make good-faith efforts to achieve the M/WBE goals in effect at any given time during the performance

of the contract and their contract(s), respectively.

EEO Contract Goals

___% Minority Labor Force Participation

——Y% Female Labor Force Participation

{‘\

PROC-4 (revised 2/2012)




Failure to sub:‘ii this form will result in non-compliance

NYS AGENCY/AGENCIES Contract No.

)

M/WBE Quarterly Report

of

Project No.

Is this a final report? Check one:
Yes

No

The following information indicates the payment amounts made by the grvantee/contractor. to the NYS Certified M/WBE subcontractor on this project. The
payments as shown are in compliance with contract documents for the above reference project.

Contractor’s Name and Address

Federal ID#

Goals/Dollar Amount | Contract Type:
MBE __%=8$
WBE __%=$

Paid to Contractor this Quarter: |

Total Paid to Contractor to Date:

Project Completion

Work Locaiion

Reporting Period:

Date CJ 1* Quarter (4/1-6/30) O 3" Quarter (10/1-12/31)
2" Quarter (7/1-9/30) [14*® Quarter 1/1-3/31) -
M/WBE Product | Work Status | Total Subcontractor | Payments this Quarter Previous Payments Total Payments Made
MBE WBE MBE - WBE MBE WBE MBE WBE
Name: [ Active
Fed ID#: O Inactive
L] Complete
Name: [JActive
Fed ID#: [ Inactive
[ Complete
Name: [ Active
Fed ID#: 1 Inactive
1 Complete
Name: [ Active
Fed ID#: [ Inactive
[ Complete
Total:

*See next page for Product Codes.

PROC-6 (revised 2/2012)
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New York State
Homes & Community Renewal

NEW YORK STATE Office of Fair H?using and Equal Opportunity
’ : .nyshcr.org
HOHICS & Affirmati W: }; = WIV:W - Sht(s:rtorMBE/WBE
: irmation of Income Payments to
Community ym

Renewal

Each MBE and WBE FIRM must sign and submit this form to the Contractor. The Contractor/Vendor must
submit this form to the Office of Fair Housing and Equal Opportunity by the 10th of each Quarter.

CONTRACTOR
1. Name and Address of Contractor 2. SHARS/Project #
3. Reporting Period
Federal ID # Quarter | Year
M/WBE FIRM \
1. Name and Address - ' 2. Date contract started:
3.New York State Certified (Check One)
. O MBE
Federal ID # 0J WBE
4.Type of Service Provider (Check one box only)
[J Construction ] Supplier [J Consultant Service [J Service/Commodity
5.Summary of Payments
a. Total MBE/WBE contract amount $
b. MBE/WBE payment received for this reporting period $
c. Total MBE/WBE payments received as of this reporting period 5
Signature of MBE/WBE Print Name of MBE/WBE Date
Signature of Contractor Date

Print Name of Contractor

Failure to submit this form will result in noncompliance.

- ADM-146 (rev. 12/10)
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' " DEPARTMENT OF PUBLIC WORK (ROOM 404)
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- Consulting Engineers
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' Contact Person: Christopher F. Dwyer, Associate

NOVEMBER 2016 . cdwyer@lkmacom  (631)286-8668
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L. K. McLean Associates, P.C.

437 South Country Road * Brookhaven e New York e 11719
(631) 286-8668 + FAX (631) 286-6314

EUGENE F. DALY, P.E., P.T.0.E.™, PRESIDENT and C.E.O.
RAYMOND G. DiBIASE, P.E., P.T.0.E.™, PTP™, EXECUTIVE VICE PRESIDENT
DANIEL P. JEDLICKA, P.L.S., VICE PRESIDENT

CONSULTING ENGINEERS

Associates

CHRISTOPHER F. DWYER
ROBERT A. STEELE, P.E.

JAMES L. DeKONING, P.E.
STEVEN W. EISENBERG, P.E.
ANDREW B. SPEISER

MATTHEW C. JEDLICKA, LEED AP

November 17,2016

Mr. John Mirando

Commissioner of Public Wor ks

City of Long Beach

Department of Public Works — Room 404
One West Chester Street

Long Beach, NY 11561

RE: DISASTER MANAGEMENT RESPONSE AND RECOVERY SERVICES
Dear Mr. erando

L. K McLean Associates, P.C. (LKMA) is pleased to respond to the City of Long Beach s
Request for Proposals for the above referenced disaster response and recovery services.

We trust this subm ission will serve to inform you of the quahﬁcatlons and experience that our
Team possesses in order to perform the disaster management response and recovery services
defined in the City’s Request for Proposals. This contract involves administrative, planning
responsibilities, engineering design, construction management services and project closeout
responsibilities for disaster management response and recovery services.

L.K. McLean Associates, P.C. (LKMA), has assembled a premier Disaster Management

Response & Recovery Team with a proven track record and exemplary qualifications to support

the City of Long Beach in carrying this important service contract and executing all of the
responsibilities set forth by the City.. LKMA’s team has expertise in each of the disciplines
defined in this service contract. In the aftermath of Super Storm Sandy our firm worked directly
with the City and their representatives responsxble in the rebuilding of the City’s infrastructure
damaged as a result of the historical storm in 2012. We provided similar services to various other
municipalities in the New York Metropolitan area. Our team understands the importance of

having experienced personnel available to assess damage, assngn cost and initiate the paperwork

_ thatis v1tal to disaster management response and recovery services.

LKMA has a great appreciation for the documentation needed to obtain reimbursement in strict
accordance with FEMA and/or NYSDOEM regulations. Our team includes Redland Strategies,
Inc. and DMS Disaster Consultants who are experts in the field of disaster management and
recovery. They have successfully performed these services for the City of Long Beach and have
been instrumental in the successful rebuilding of the City over the past four years. Our Team has
strong working relationships and “know how “with local, state and federal governments which
will facilitate the City of Long Beach’s ability to obtain funding sources for replacement and
mitigation projects. The collective experience and unique qualifications of both Redland
Strategies, Inc. and DMS Disaster Consultants complement the technical assets and abilities of
LKMA (Civil, Architectural and Surveying), Nelson & Pope (Mechanical, Electrical &

» Foundeg in 1950 »




EA%%A% “: : L. K. McLean Associates, P.C.

Plumbing) and Gayron de Bruin Land Surveying & Engineering, PC (GIS). LKMA has worked
previously with both Nelson & Pope and Gayron de Bruin on numerous municipal projects and
LKMA will directly coordinate all required services performed by their firms.

Once the required documentation is prepared and funding is secured, the proper procurement and
execution of recovery projects is essential during the design and construction phases. Our design
team possesses the experience to identify and obtain all necessary permits, design all aspects of
the recovery projects and support the implementation of the scope of work through construction
administration and inspection services. Our team has the experience and resources needed to
provide post-construction management services (closeout services) needed to certify and
document all work performed on recovery and mitigation projects. We understand the
importance of recording all construction activity in strict compliance with the State & Federal

regulations.

LKMA’s team has the experience and qualifications needed to support hazard mitigation services
through grant funding sources. Our team has a strong understanding and proven track record in
the preparation of hazard mitigation grant applications, cost benefit analysis, memorializing past
hazard occurrences and the development of detailed scope of work statements that support such
funding opportunities. The use of geographic information systems will enable our team to

prepare such important documents in an efficient manner.

The City of Long Beach will have the undivided commitment of our team and the collective
resources available before, during and in the immediate aftermath of a disaster. The following

individuals will represent this uniquely qualified team;

- o LKMA: Christopher F. Dwyer, Associate 437 South Country Road Brookhaven, NY
11719 Office #: (631) 286-8668, Cell # (516) 779-4776 and email: cdwyer@lkma.com

. DMS: David M. Shapiro, President 300 Garden City Plaza, Suite 419, Garden City, NY
11530 (516) 747- 6248 david. shapiro@dmsrecovery.com

e Redland Strategies, Inc.: Michael Balboni, President & Managing Dir. 519 Eighth Ave. - -
16th Floor NY,NY 10018-4578 (212) 643-2002 mbalboni@redlandstrategies.com

We feel confi dent that our collective experience, qualifications and familiarity with the City of
Long Beach will allow the LKMA Team to provide all of the important services defined in
Section IX of the RFP. Qur team will prioritize the City if and when such services are needed.

We appreciate the opportunity to propose and look forward to providing our services to the City
on this important contract. We would be pleased to meet with you at your convenience to discuss
our team’s background and capabllltles or any other matters you may wish to review.

Very truly yours,

==

Eugene F. Daly, P.E., P.T.O.E.
President & C.E.O.

Enc.



GENERAL BUSINESS INFORMATION

Louis K. McLean Associates, P.C. (LKMA) was founded in 1950 and is currently
incorporated in New York State as a Professional Corporation (PC), as defined under
Section 1503 of the State’s Business Corporation Law. LKMA is authorized by the New
York State Education Department to provide engineering and surveying services
pursuant to Section 6507 of Title VIII of the New York State Education Law.

The officers of L.K. McLean Associates, P.C. are as follows:

Legal Name: Louis K. Mclean Associates Engineers & Surveyors, PC
437 South Country Road
Brookhaven, New York 11719
Phone: (631) 286-8668
Fax: (631) 286-6314

Eugene F. Daly, P.E. Raymond G. DiBiase, P.E.
President and Chief Executive Officer Executive Vice-President
186 Thunder Road One Village Manor Court
Holbrook, NY 11741 Port Jefferson, NY 11777
edaly@lkma.com rdibiase@lkma.com

Daniel P. Jedlicka, P.L.S.
Vice-President

144 Oakwood Avenue
Bayport, NY 11705

djedlicka@lkma.com
Contact Person: Christopher F. Dwyer cdwyer@lkma.com Cell: (516) 779-4776

LKMA has one office, located in Brookhaven Hamlet, NY. The location consists of two
buildings, the Main Building located at 437 South County Road, and an Annex which is just
a few blocks away. We currently employ over 70 people, which includes 18 individuals
licensed as professional engineers, land surveyors or architects. Our hours of operation are

. Monday to Friday 7:00am to 4:30pm (Saturdays when required). LKMA’s phone lines are

staffed Monday- Friday, 8:00-4:30pm, but many of our staff, notably our working principals
and associates, are available to our clients for extended hours, and always are reachable in
the event of emergencies that may arise outside of normal business hours.

For 66 years, Louis K. McLean Associates, P.C., has been primarily serving government
agencies and local municipalities within New York State, with over 95% of our business
dedicated to municipal clients. Our principal lines of business are Traffic Engineering &



Analysis, Site/Civil Engineering Design, Architectural/Municipal Facility Désign, Land
Surveying, Construction Administration (including Inspection and Project Stakeout),
Environmental Assessments and Engineering, Municipal Project Planning, and Solid Waste

Management/Facility Design.

LKMA has substantial experience within each of our principal lines of business, and our
array of diversified services includes, but is not limited to, the following specialties:

e Airport Engineering
. o Asbestos Assessment .
e Architectural Design

e Coastal & Marine Engineering
e Construction Administration

o Construction Inspection

e Emergency Services Facility and Site
Planning and Design

¢ Environmental Assessments

e Expert Testimony

¢ Green Building Design (i.e. LEED)

e Landscape Architecture
¢ Parking Field Design & Lighting
o. Parks & Recreational Facilities Design &

Lighting

Roadway & Drainage Design

Sanitary & Solid Waste Facility Design and
Management

Site Planning & Subdivision Design
Stormwater Management -

Survey & Mapping :

¢ Sustainable (i.e. Green) Site Design
¢ Traffic Engineering/Transportation Planning




PROPOSER’S EXPERIENCE

L.K. McLean Associates PC (LKMA) is pleased to submit this verifiable statement of experience
and qualifications for your consideration. We have requisite resources and personnel to provide
you with these on-call services before, during or in the aftermath of a disaster or emergency
event. Our staff of over 70 people (20 of whom hold professional engineering, surveying or
architect licenses) are accustomed to working on a wide variety of projects, including emergency
situations when they occur. We have staff who are residents of the City which will enable
immediate responses if a disaster should occur. The trademark of all projects, whether large or
small, is the active involvement of one of the principals of our firm. We believe this
personalized service is largely responsible for the continued success of the firm. In the event of a
disaster or emergency the LKMA Team will provide priority status to the City of Long Beach
and fulfill all of the services defined in the Request for Proposal dated October 18, 2016.

LKMA has had the opportunity to provide engineering, architectural, environmental and
surveying services for the City on many building rehabilitation, road reconstruction and
recreational facility renovation projects. Many of the assignments were initiated as a result
of the damage inflicted upon the City of Long Beach from Super Storm Sandy. Our office
was asked to assist in the preparation of damage assessment reports in order to secure
“funding and financial assistance. Our architects and engineers worked alongside the City’s
Department of Public Works staff and are familiar with the various processes involved in
responding to a disaster and supporting the City during its recovery.

In addition to the City of Long Beach, our firm has provided disaster. management response
and recovery services to other municipalities on Long Island. We have been associated
with many road reconstruction and shoreline rehabilitation projects in the Town of
Brookhaven. Many marinas, boardwalks and beaches on Fire Island (Town of Islip, Town
of Brookhaven and Village of Ocean Beach) were heavily damaged and destroyed after
Tropical Storm Irene and Super Storm Sandy. Our engineers, architects, surveyors and
construction inspectors were deployed to assess the damage, provide design and permitting
services and then record all work performed during the reconstruction phase. Project
narratives for these projects are available in Appendix B where you will find the entire
team’s executive level disaster consulting services experience.

We have examined all of the tasks defined in the RFP (specifically Section IX) and
understand the immediate availability of resources needed. As stated in the Letter of
Transmittal, LKMA has enlisted the services of the following firms with their targeted
expertise in executive level disaster consulting and technical services to support LKMA’s

staff,

DMS Disaster Consultants — (Administrative Disaster Services)

Redland Strategies (Public Assistance & Agency Interaction)

Nelson & Pope Engineers & Surveyors, PC (Tech. Services — MEP Design & Construction)
Gayron de Bruin Land Surveying & Engineering, PC (WBE) — (GIS Support Services)
Kosuri Engineering & Consulting, PC (MBE) — (Geotechnical, Structural Engineering)



)

The team that LKMA has assembled to provide disaster management response and recovery
services to the City of Long Beach is supported by the various references furnished in this
response (Appendix B). The following outline defines how each member of our team will
be assigned to provide public assistance on PA projects, design services, contract:
procurement services, bid support, construction administration, construction inspection, post
construction support services (project close out responsibilities), mitigation services, hazard
mitigation assistance grant development services and HMA grant management services;

Relative to the Minimum Specifications set forth in the Request for Proposal prepared by
the City of Long Beach the LKMA Team will work as one group capable of addressing all
aspects of this service contract with the strengths of each firm. '

DMS Disaster Consultants

As a result of our work for New York applicants, we have an excellent working relationship
with FEMA Region 2, the New York State Department of Homeland Security and
Emergency Management (DHSES), including with DHSES Chief Chris Holmes, and the
Governor’s Office of Strom Recovery (GOSR). We leverage our relationships whenever
possible to our clients’ advantage. These relationships increase efficiency in the recovery
process, returning our clients to their pre-disaster state faster, and ensuring they are better
prepared for future disasters, as quickly as possible.

Across the county we are working on over 10,000 projects, and interact with FEMA and
State personnel on a daily basis. Generally, we can come to an agreement on debated issues.
When there is a disagreement, we try to resolve it, but will, when necessary agree to
disagree. In these instances, we will either appeal or arbitrate, depending on whichever is in
the best interests for our client.: '

The DMS team consists of experts in FEMA eligibility, engineering, architecture, finance,
grant management, insurance, closeout, and audit. DMS also uses our propriety software
disasTRAX, to organize all documentation necessary to support a project from the
preliminary damage assessment through the closeout. The system effortlessly allows us to
transfer supporting documentation to all stakeholders within the disaster recovery process. It
also documents all actions. This includes providing funding sources with documentation. As
a result of our large project base, we are highly experienced in all aspects of the FEMA
program, including, recent changes as defined by the Hurricane Sandy Improvement Act,
where we have utilized the provisions for 428 Alternative projects on multiple occasions.
Projects that we are working on classified as 428 exceed $1 billion and include the Long
Island Power Authority ($745 million) and South Nassau Communities Hospital ($176.9
million).

DMS successfully deal with even the most complex issues. Long Beach Medical Center
(LBMC) was completely inundated with flooding from Hurricane Sandy. FEMA’s initial
damage assessment to repair and restore LBMC was $14 million. This was not nearly
enough to repair damages. Without this funding, the hospital would shut down, and the
surrounding community would have been without services DMS assisted LBMC to itemize



damages, document the scope of work, and complete repairs to standard. DMS and wrote a
project worksheet for $176.9 million to return the hospital to its predicate state, which
FEMA approved, however, LBMC went bankrupt. DMS worked with FEMA to help South
Nassau Communities Hospital acquire the assets of Long Beach Medical Center in 2014.
This situation is unprecedented. FEMA recently signed a Letter of Understanding detailing
the $176.9 million capped grant, and authorized the funds to be used to return healthcare
services to the surrounding community. The new facility will better fit New York State
Department of Health’s plans for providing healthcare.

Redland Strategies, Inc.

RedLand Strategies team members have led large organizations and have been involved at
high levels when planning for, responding to and recovering from significant man-made and
natural disasters for decades. This includes serving as State Coordinating Officer to FEMA
for 11 federally-declared disasters, representing New York State at local Emergency
Operations Centers, including Nassau County during Super Storm Sandy, and representing
New York State at the FEMA Recovery Branch office on Long Island in the wake of Super
Storm Sandy. Further, the team has direct experience conducting preparedness assessments,
creating emergency response plans and coordination strategies for local entities such as
Nassau County during its County Emergency Management Plan and Hazard Mitigation Plan
updates, Town of North Hempstead’s post-Sandy interaction with FEMA’s Public
Assistance team where they represented and attended meeting with FEMA and NYS Office
of Emergency Management officials on behalf of the Town, and City of Long Beach’s
emergency planning efforts. '

Every individual on the RedLand Strategies team worked collaboratively with other
agencies at all levels of government and the private sector to advance public safety
initiatives. They achieved this by thoughtful assessment of preparedness programs and
policies, interviews, coalition building, leading meetings and discussions and conducting
preparedness education and training. Further, our team has roots in the Long Island
community, and has succeeded with municipal interactions from the positions of elected
official, agency executives, and Governor’s office.

All RedLand Strategies team members have an understanding of federal and state recovery
assistance programs and policies and are able to navigate the complex programs and policies
on the road to recovery. Team members have experience monitoring the implementation of
federal grant programs and can identify funding opportunities to enhance post-disaster
recovery and reconstruction.

We have experience and expertise in interacting with elected officials and senior appointed
officials at all levels of government, to resolve issues rapidly and effectively. We can also
guide, unify and organize messaging to the community as projects progress from design
through completion.



Nelson & Pope Engineers & Surveyors, PC '

To enhance our core design, permitting and construction support services, we have included
the assets and resources of Nelson & Pope (N&P) to be part of our response and recovery
team. N&P will provide all engineering design services and construction support for
mechanical, electrical and plumbing services (MEP) associated with this Request for
Proposal.

Significant storm events can lead to flood damage of underground electrical distribution
systems, and plumbing, mechanical and electrical systems in buildings below the flood
elevation. Salt water is particularly corrosive to electrical equipment and cable terminations.
Per the National Electrical Manufacturer’s Association’s publication, Evaluating Water-
Damaged Electrical Equipment, it is recommended that flood damaged circuit breakers,
wiring devices, and transformers be replaced, while other components such as panelboards
‘and motors may be able to be reconditioned. Testing of flood damaged cables is often
necessary to determine if conductor insulation has been compromised. The timely
replacement of flood damaged equipment is a critical step to facilitating building
restoration, and returning the building to normal occupancy.

Resiliency of building systems can help ‘mitigate future damage. Mitigation measures can
include elevating mechanical, electrical, and plumbing systems above the base flood
elevation, installing sump pumps in basements, installing backwater valves in building
sewer pipes, and reinforcing rooftop unit building connections. Stand-by generators with
reliable uninterruptible fuel sources enable shelter-in-place, ensure that mitigation systems
such as pumps remain operational, and allow for normal operating conditions for first
responders and the public during and after storm events

Gayron de Bruin Land Surveying and Engineering, PC (WBE)

In order to satisfy the requirements of this Request for Proposal, LKMA has included the
services of Gayron de Bruin (GvB) to provide GIS support services to LKMA on this
contract. Before and after a disaster it is vital to use every tool available in order to
memorialize pre storm conditions and record the damage in the immediate aftermath of a
disastrous storm event. In addition to GIS support, GvB has provided surveying services to
the City of Long Beach in the past and could be used to supplement LKMA’s surveying
resources should a disaster require an extensive amount of land surveying.

Kosuri Engineering & Consulting, PC (MBE)

LKMA has enlisted the services of Koruri Engineering & Consulting, PC (KEC) whose
intimate knowledge of structural engineering will complement the LKMA'’s technical team
while satisfying the requirements of this service contract. KEC has municipal experience
and will be used to evaluate the structural integrity of various components that make up the
City’s infrastructure before, during and after a disaster. The firm’s Principal in Charge,
Eshwar Kosuri P.E., will not only provide structural engineering support but has extensive
experience in environmental engineering services that would support LKMA'’s staff on this
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service contract. Many building components contain asbestos contained material and lead
paint. KEC is certified in asbestos and lead abatement as well as Health & Safety
compliance. Their specific skill set will help bolster the resources needed in the aftermath
of a disaster where geotechnical services and inspections will be the first order of business.
KEC’s experience and qualifications can be found in Appendix A with the other members of
the LKMA Team.

As you examine this proposal further, you will realize that our response and recovery consultant
team consists of qualified and experienced people that will work in unison to meet all of the
needs outlined in the Request for Proposal. Each component of the team complements one
another. The LKMA Team will be under the direction of the project’s point of contact,
Christopher Dwyer. Our collective experience and commitment to quality service will bring a
level of accountability and responsiveness needed to meet the City’s goals on this service
contract.

Regarding our performance record, we have not defaulted on any contracts. We do not have
any present suits with any clients and have not had any past claims with any clients. We
have NEVER been citéd by any authority for unscrupulous practice, nor have our principals’
license to provide professional services been suspended, revoked or censured in any way.
We are pleased to note a performance evaluation by NYSDOT in April of 2005 stated the
following:

“This firm holds a higher level of integrity than most other consultants. All personnel on the
contract were knowledgeable and maintained a level of professionalism at all times.”
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PROJECT ORGANIZATION & APPROACH

In response to the specific requirements set forth in the RFP, LKMA has assembled an
accomplished Disaster Management Response & Recovery Team, qualified and experienced in
performing all of the administrative and technical services described in the RFP. As is our
custom, we will provide the key people proposed in our submission.

For this service contract we have chosen individuals with relevant specialized experience in each
of the key administrative and technical tasks required before, during or after a disaster. Each
major task will be overseen by one or more licensed professionals.

Leaders of the key tasks will work in unison to coordinate the specific services needed when
required by the City. Our team understands the City’s desire to execute a service contract
immediately in order to work on certain projects. The LKMA team has the ability, capacity and
skill needed to perform the work and provide the services requested by the City. We have
prioritized the City in the past and will continue to provide these services without delay or
interference. Our team has a great appreciation for the quality of collective work and services
provided and will ensure that the City will have one carefully assembled team comprised of
professional firms offering their expertise and commitment when called upon by the City.

Since all members of our team understand the issues and time constraints unique to this type of
on-call services contract, we will be able to “hit the ground running” when projects are identified
by the City. In accordance with the RFP, the LKMA team will also be pro-active throughout the
year in supporting the City to maximize funding opportunities for on-going infrastructure
protection. ' ' :

To comprehensively address the scope of work as identified on pages 10-14 of the RFP
document, LKMA has developed an approach that classifies specific tasks into four major
categories: 1) Development of a Strategic Recovery Plan, 2) Post-Disaster Damage Assessment
and Public Assistance, 3) Long Term Community Capacity Building, and 4) Comprehensive
Hazard Mitigation Planning and Projects .

1) Development of a Strategic Recovery Plan

Upon riotice of award, the LKMA Team would immediately develop a strategic recovery
plan that would be put into action during the next natural or man-made event. Our team
would evaluate all existing City agency emergency response plans and organizational
charts. This would include an inventory of responsibilities currently performed by the
Office of the City Manager, the Police Department, the Fire Department, the Department
of Public Works, and other key city departments to determine where LKMA team
members can provide strategic support to existing operations, in order to maximize
funding potential and minimize damage to infrastructure. Principles and practices of the
Federal Emergency Management Agency’s (FEMA) National Incident Management
System (NIMS) would be utilized to ensure all Emergency Support and Recovery
Support Functions are included in the City’s response documentation. Aligning the
City’s organizational documentation with FEMA guidance is a crucial first step in
maintaining compliance and maximizing reimbursement throughout disaster recovery.
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2)

The LKMA Team would develop a Strategic Recovery Plan that would include contact
information for all key City personnel and LKMA team members, to ensure that the City
can focus on response and public safety, while having disaster support professionals,
engineers, and public assistance specialists available to perform documentation and
damage assessment at all critical times. The LKMA Team will work with City first
responders to create a protocol that ensures the maximum level of public assistance and
thorough damage assessment, all performed in accordance with the regulatory framework

“of the Federal Emergency Management Agency (FEMA) and the New York State Office

of Emergency Management (NYS OEM), including but not limited to the provisions of
the Robert T. Stafford Disaster Relief and Emergency Assistance Act (Stafford Act — part
of Title 42 CFR), FEMA Public Assistance (PA) Policies, Guides, and Supplements, Title
44 of Code of Federal Regulations (CFR) Emergency Management and Assistance, and
Disaster Specific Guidance.

Our team would be prepared to respond to ANY incident that receives a local disaster
declaration (i.e. nor’easters, winter storms, coastal erosion events), and we would create
financial damage assessment documentation, data collection and visual/mapping aids to
provide to all applicable higher levels of government to help the regional area qualify for
a Presidential Disaster Declaration. Too often localized events do not receive the Federal

attention and assistance they may deserve if insufficient Preliminary Damage
Assessments (PDAs) are not available, and are dismissed under the guise of failing to
meet approprlate thresholds for economic damage. Our team will ensure every penny of
damage is accounted for, and advocate with County, State and Federal ofﬁc1als to devote
the proper resources as provided for by federal and state policies.

David Shapiro of DMS Disaster Consultants and the Honorable Michael Balboni of
Redland Strategies will serve as Team leaders for this task, supported by the technical
and local municipal experience of LKMA.

Post-Disaster Damage Assessment and Public Assistance

Upon notice from the City, our diverse team of structural, civil, and mechanical engineers
will be available to thoroughly evaluate all of the City’s infrastructure for potentlal
damage from a natural or man-made event. We understand this includes, but is not
limited to, flood control structures, bulkheads, sanitary sewer systems and treatment
facilities, storm sewer systems, City buildings and all related components and systems,
street lighting, traffic signs, and water supply systems.

The engineers and architects at LKMA have extensive experience performing these types
of evaluations. Some representative work that our Team has performed in the City of

Long Beach includes;
¢ Rehabilitation of Sanitation Garage -150 West Pine (Design)

o Reconstruction of City Hall Roof System (Design & Construction Services)
e Renovations to the Men’s & Women’s Locker Room at the Pool Facility
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Rehabilitation of Georgia Avenue Playground (Design & Construction Admin)
Reconstruction of Leroy Conyers Park Facility (Design & Construction Admin.)
Magnolia Blvd. Rehabilitation (environmental support provided)

Children’s Waterfront Park (Design & Construction Admin — ongoing)
Preparation of Bid Package for Bulkheading Requirements Contract (Design)
Doors & hardware at the Ice Skating Rink Facility (Design)

Pacific Boulevard Road Reconstruction Project (Design — ongoing)

West Hudson Street Road Reconstruction Project (Design — ongoing)

DMS Disaster Consultants will provide regulatory advice to LKMA, to navigate the
complex funding streams of Public Assistance, 404 Mitigation funds, and 406 Hazard
Mitigation funding streams. Working with our GIS Application and Development
Partner, Gayron de Bruin, DMS will review and approve standardized damage

assessment forms and formats to support mobile data collection of all assessments. This

will facilitate sharing the damage assessment information between all LKMA team
members, as well as relevant City personal. This will also enable all of the damaged
assets to be plotted on a map which can be used by a planning and QA/QC tool by both
the City and LKMA, as well as develop visual aids and maps to support both immediate
public assistance requests, as well as a variety of grant applications down the line.

' If needed as part of the Preliminary Damage Assessment phase, we can also supply more

3)

cursory estimates of damages sustained to private buildings and residences. This would
not be in the form of personal engineering evaluations, but rather, performed by
surveyors and data collectors who map general areas of damage, catalog the basic types
of damages residents and businesses have sustained, and produce general amalgamated
estimates of private damage sustained. This is important to ensure the City of Long
Beach is represented fairly in supplementary funding opportunities.

LKMA, as the consulting engineer, will be the lead on this task, supported by David
Shapiro and DMS Disaster Consultants, as well as Gayron de Bruin’s GIS team.

Long Term Community Capacity Building

Under this aspect of our RFP response, the LKMA team will develop a more long term
plan for the City to evaluate operational pre- and post- disaster measures which will
increase funding opportunities. The LKMA Team would

a) Continually refine the Strategic Recovery Plan as our knowledge of the City’s
personnel resources and existing procedures deepens. Most importantly, after
the initial disaster recovery period had passed for each event, the LKMA team
would conduct a “wrap-up” meeting with key City first responders and
management personnel to review the response and update the Plan with
feedback from the City and the LKMA team on the efficiency and
effectiveness of the procedures contained therein.
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b) Create detailed pre- and post-disaster management procedures to minimize

d)

infrastructure damages, personal injury and/or loss of human life, and further
align the City’s Disaster Recovery efforts with FEMA guidance.

Prepare a local version of the FEMA Community Planning Capacity Building
(CPCB) Recovery Support Function (RSF), relying on our relationships with
strategic partners and external agencies (i.e. NYSDEC, US Army Corp of
Engineers, NYSDOT, etc.) that will be critical to the success of recovery and
mitigation capital projects

Build operational capacity of the City. This includes goals ranging from
increasing building and floodplain code compliance and establishing
purchasing mechanisms for emergency resources in advance. The LKMA
Team would assist the City plan for and arrange Emergency Management
Institute training, such as National Incident Management System (NIMS),
training so that proper Federal procedures are followed by City personnel who
have responsibilities related to code enforcement, infrastructure management,
flood plain management, etc. during times of non-disasters. Increasing the
City’s institutional knowledge of these complex regulations can both increase
resilience and maximize funding during disasters. For example, help the City
arrange training to ensure all part-time and full-time code enforcement
officers have current training in FEMA Coastal Construction Codes, so that all
new private structures and/or renovations taking place are fully compliant
with FEMA Flood Codes, which will both reduce damages and ultimately,
help the community lower its insurance rates.

The LKMA Team could also consider for the City under this task evaluating if
it would make sense for the City to participate in voluntary incentive
programs like FEMA’s Community Rating System, which entails a high level
of administration, but can provide very meaningful flood insurance (NFIP)
premium discounts to its residents. By the comprehensive nature of this RFP,
the City will likely be checking off a number of items necessary for
participation in this program, so while usually participation in these types of
programs would be daunting for a small city, it might be worthwhile to
explore. Voluntary incentive programs such as this could provide a vital
economic benefit to the community. And if the City’s economy is
strengthened, the City will have more resources to leverage in its goals to
make all of its infrastructure resilient. Additionally, FEMA tends to look
favorably on communities are participating in these types of programs when
evaluating discretionary fundmg applications.

Redlands Strategies, Inc. and DMS Disaster Consultants will lead completion of these work
items, with technical support from LKMA’s experienced team of municipal engineers.
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4) Comprehensive Hazard Mitigation Planning and Projects

The LKMA Team will evaluate all of the existing infrastructure protection and
comprehensive recovery plans that have been completed for New York State, Nassau
County, and the City of Long Beach. All plans provided by the City would be included in
this review, including but not limited to the City’s Comprehensive Plan Update: Creating
Resilience, and the Long Beach NY Rising Community Reconstruction Plan. The LKMA
Team would then provide an updated, comprehensive vulnerability profile in accordance
with all applicable Federal and State guidelines, as well as create a complete catalog of all
initiatives that could qualify for Annual Hazard Mitigation Grant programs and other related
funding streams.

Under this task, the engineers at LKMA would provide detailed engineering evaluations of
critical infrastructure and facilities, and recommendations for mitigation measures to protect
and enhance public works facilities. We would verify all conclusions of previous evaluations
in published plans and other documents the City provides, as well as ensure that any public
works facilities, known flooding spots, shelters, etc. that weren’t previously the subject of an
engineer’s evaluation are now thoroughly examined.

With the City’s continuous input and guidance, a preliminary list of project ideas would be
assembled. All project ideas would be then ranked according to funding required, timeline
for implementation, and anticipated benefits. For those projects the City elects to pursue,
project worksheets and benefit-cost ratios in accordance with FEMA guidelines will be
prepared. The LKMA Team would then provide this to and discuss with FEMA Region 1
- how to best formally incorporate this result into existing local and/or the State Hazard
Mitigation Plans in order to more fully qualify for discretionary Hazard Mitigation funding
and annual Pre-Disaster Mitigation grant programs.

Under this task, and included in our Hazard Mitigation Planning document, will be thorough
consideration of any existing project ideas the City may offer for our development. If
desired, we can provide further project development and work with the City to evaluate
funding sources for major existing projects underway, such as the Reynolds Channel
bulkhead protection plan or the South Nassau Communities Hospital proposed medical
pavilion, to determine if there are any additional funding sources, whether related to FEMA
and/or Hazard Mitigation or sourced from other Federal or State programs, may be available
that would make it easier for the City to leverage existing funding and best meet the
community’s needs from a resilience standpoint.

Whether or not it became a formal document recognized by FEMA, the deliverable of this
task would be a comprehensive report satisfying several of the requirements of the RFP
outlined in pages 10-14, and would serve to leverage all of the planning the City has done in
the past to create one comprehensive approach that would be structured to maximize Public
Assistance, Hazard Mitigation, and even other funding streams such as the New York State
Consolidated Funding Application, which prioritize projects to increase sustainability and
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disaster resistance, so that the City of Long Beach’s limited resources could be stretched to
provide the maximum level of infrastructure protection to its population.

Most importantly, the final report will then be used as a living document to prioritize grant
application development. The LKMA Team will provide design services, project
development and application preparation for projects selected by the City. Should funding be
received, further project management, grant management and bid support will be offered.

This report and subsequent grant applications will be truly collaborative and inter-
disciplinary in nature. LKMA’s municipal project engineers will take the lead on producing
this report, with critical regulatory assistance from DMS Disaster Consultants and risk
assessment input from Redlands Strategies. Our GIS application team will re-purpose
applications development for damage assessment, and integrate any existing City of Long
Beach GIS databases of infrastructure into them to create meaningful vulnerability analysis
tools and visual aids. GIS maps will be developed to support grant applications, as in our
experience, a picture can be worth 5000 words when trying to communicate the critical needs
of a community to those sitting safely in Federal and State offices — far away from the front
lines.

To complete all -of the above with the dedication and excellence LKMA and its partners are
known for, the LKMA Team has assigned the following individuals to lead various tasks. This

- will ensure that multiple projects and services are carried out simultaneously for the City (if

required).

David M. Shapiro-Disaster Recovery Specialist

Hon. Michael Balboni-Risk Mitigation and Crisis Management Plans

Robert Steele P.E. - road reconstruction, marine components, drainage and all civil type projects.
Joseph Catropa AIA — building projects

Jim DeKoning, P.E. — sewer system, water lines and other underground infrastructure.

Dan Jedlicka, L.S. — surveying services

Andrew Speiser, Associate — environmental and permitting services

Christopher Dwyer, Associate — construction bid support services

John Perrotta, P.E. — mechanical, electrical and plumbing services

Laura Feitner Calarco, I.E. — Haz. Mit. planning, project development & grants management
Eshwar Kosuri — structural engineering services

Evan Pilnick — GIS application and mapping development

The Sanitary Sewer and Water permitting are key elements for this project, since unforeseen
delays in utility relocations could impact the ultimate project completion date. We recognize the
importance of this task and have assigned Jim DeKoning, PE to handle these activities. Jim has
particular expertise in utility coordination, Department of Health requirements and Sanitary
Sewer design.
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Contract Staffing

Following are summaries of the expertise of the key personnel who will work on this service
contract:

¢ Christopher F. Dwyer will be the Project Manager under this contract. Mr. Dwyer
has over 25 years of construction and design experience on a wide variety of
municipal projects. In the aftermath of T.S. Irene and Super Storm Sandy Mr. Dwyer
provided management and direction of hazard mitigation grant applications, damage
assessment reports, project closeout responsibilities and environmental compliance to
the Town of Islip, Town of Brookhaven and Town of Southampton. He was a wealth
of experience in administering municipal contracts and understands all aspects of the
processes involved in managing contracts from concept to completion. His
management style can best be described as “hands on” which will be an important
characteristic on this emergency service contract. Mr. Dwyer will be expected to
quarterback the requirements of this contract utilizing the various resources of the
LKMA Team.

¢ David M. Shapiro will be the Disaster Team Leader under this contract. Mr. Shapiro
has over 25 years of experience in providing disaster management and recovery
services. On this contract David will lead the resources of our team in handling
hazard mitigation, grant management, project administration, project closeout, CDBG
compliance, PA eligibility, benefit cost analysis and appeals. His experience in
securing funds for the protection of the City’s infrastructure and work in Long Beach
will provide a level of experience and familiarity needed to execute the projects under
this contract.

* Michael Balboni will be the Disaster Program Manager under this contract. Mr.
Balboni’s experience and past leadership after previous disasters will be a tremendous
asset to have when interacting with all levels of government. His past positions held
with the State of New York will provide the focus and attention needed by the
funding agencies for projects carried out under this contract.

* Robert Steele, P.E., is our proposed Civil Engineer: Mr. Steele has over 20 years of
experience, including highway/drainage improvements for Ocean Avenue in the
Lynbrook/Rockville Centre Area as well as roadway reconstruction in low-lying areas
for the Town of Oyster Bay. He is intimately experienced with the use of the EPA’s
state-of-the-at SWMM model (Route 110 Drainage/Roadway Improvements,
Penataquit Creek Drainage Study, CR 57 Reconstruction, and Village of Lindenhurst
projects) for hydrologic and hydraulic analyses. Mr. Steele is also a certified preparer
of Stormwater Pollution Prevention Plans.

* Laura Feitner Calarco, LE. is an engineer with more than 15 years of experience in
- civil engineering and hazard mitigation planning, specializing in stormwater
solutions, advising emergency management, and historic preservation. Unique skills
include proficiency in Emergency Preparedness, Federal and State grant application
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development, Land Use Planning & Development, Geographic Information Systems
(GIS), bid set and contract preparation, “Cradle to Grave” municipal project
management and over 12 years of experience in marketing, public relations and
business administration. She served several communities on Long Island by sitting
on the Suffolk County Hazard Mitigation Planning Committee, and authoring key
portions and jurisdictional annexes of the Plan. Additionally, she has successfully
developed mitigation projects and obtained multiple grant awards from the Hazard
Mitigation Grant Program, as well as various programs of the New York State
Consolidated Funding Application. While employed by the Towns of Babylon and
Smithtown, she was trusted by emergency managers to advise on critical
infrastructure protection and implementation of technology into emergency
preparedness functions.

James DeKoning, P.E., is our proposed Utilities Engineer.  Mr. DeKoning has 30
years of highway experience involving pavement, drainage, traffic and streetscape
improvements. Mr. DeKoning served as Director of Public Works for the City of
Glen Cove until June 2008. His utility coordination project experience includes
Utility Infrastructure study and design at Gabreski Airport, Design and construction
oversight of a new sewer system on Montauk Highway in Patchogue and for a new
housing complex in Coram.

George Knips P.E. will serve as Quality Assurance Engineer performing an
independent Quality Assurance Review, in accordance with our Quality Management
Program: Design Project Development Process, prior to each submission. M. Knips
has over 35 years of experience as a construction engineer and spent most of his
career with NYSDOT until his retirement in September 2007. Mr. Knips has
significant asphalt/concrete pavement rehabilitation experience on numerous
roadways including the LIE, the State Parkway system on Long Island, as well as
numerous arterial highways such as Jericho Turnpike, Hempstead Turnpike and
Sunrise Highway. As QA/QC Officer he will perform scheduled independent reviews
of projects under this contract for quality assurance and constructability.

‘Keith Masseria, P.E. is a Highway Engineer who will prepare the plans, specifications

and estimate under the direction of Robert Steele, our Proposed Project Manager.
Keith is a City of Long Beach resident whose experience includes highway and
drainage design on projects for the Town of Oyster Bay, City of Long Beach
(Kerrigan, Vinton Boyd, Pacific and currently working on West Hudson) Nassau
County and Suffolk County Departments of Public Works. - Keith will quarterback
any civil design needed on this service contract. He has familiarity working on road
improvement projects within the City of Long Beach and has a sound understanding
of the procurement process.

‘Daniel Jedlicka, P.L.S. who has nearly 40 years of experience in Surveying and
Mapping will supervise all such project activities. He is very familiar with state-of-
the-art survey requirements and has successfully managed numerous survey projects
for NYSDOT, New York State Office of Parks and Recreation, Suffolk County DPW
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and the Suffolk County Real Estate Department. Dan will certify the survey
information for accuracy and completeness.

¢ Brendan Clinch is a construction technician who will support the preparation of
construction drawings, technical specifications and detailed damage assessment
reports/estimates under the direction of Robert Steele, our Proposed Civil Engineer.
Like Keith, Brendan is also a City of Long Beach resident whose experience includes
highway and drainage design on projects for the Town of North Hempstead, City of
Long Beach (Boyd Street) Nassau County and Suffolk County Departments of Public
Works. Brendan is well versed in Civil 3D design software and will support the
design team during the design component of this service contract.

* Kevin Quinn, Construction Inspector: Mr. Quinn has 15 years of experience as a
construction manager and has spent most of his career working as an inspector on
municipal projects. Kevin is ACI certified and has experience working for the
NYSDOT, Nassau County Department of Public Works, the Town of Brookhaven
Highway Department, Town of Southampton Highway Department and the Town of
North Hempstead. Mr. Quinn has worked on many municipal projects surrounded by
residential and commercial properties and understands the importance of keeping the
public notified about construction activity and coordinating the maintenance &
protection of traffic. He has a sound understanding of public infrastructure and has
worked with all of the major utility companies. A person with Kevin’s skillset and
experience would be ideal for this multi-faceted contract with the City.

Upon notice of award of contract, the LKMA team will be prepared to start work immediately on
projects. :

Project Managemnient Approach

Project Management for this project will focus on four basic principles which all Team members
are firmly committed to. They are: '

Everyone working on the contract must understand, and focus on, the project goals;
Information should be readily available to all Team members;

Lines of authority and responsibility should be clearly delineated, and;

Quality of each project should be a constant contract goal.

BN =

Management decisions throughout the life of the contract will be strongly tied to these four
principles. The LKMA Team will use its experienced personnel to assure compliancé with the
contract goals and to maintain product quality. The Project Officer, Project Manager and key
. functional leaders have been selected based on their experience and skill in performing disaster
management response/recover and associated engineering services. A Quality Control Officer
has been assigned so as to ensure active communication among the Project Team members. In
addition, Information Management will be an on-going support function, providing standardized
data formats among Project Team members, and between the Team and the City. To successfully
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progress the projects handled under this contract, interaction and communication between all
Team members will be essential.

Resumes of Key Personnel

Resumes of the key personnel who are available to work on this contract appear in Appendix
G‘A”
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FINANCIAL STABILITY

Enclosed you will find certified financial statements for Louis. K. McLean Engineers &
Surveyors, PC for the 2013, 2014 and 2015 calendar years.

LKMA is not involved in an ongoing bankruptcy as a debtor, or in a reorganization, liquidation,
or dissolution proceeding. Furthermore, no trustee or receiver has been appointed over all or a
substantial portion of the property of LKMA under federal bankruptcy law or any state
insolvency law.
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LOUIS K. MC LEAN ASSOCIATES
ENGINEERS & SURVEYORS, P.C.

FOR THE YEARS ENDED
DECEMBER 31, 2014 AND 2013
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/-~ LOUIS K. MC LEAN ASSOCIATES
ENGINEERS & SURVEYORS, P.C.
R DECEMBER 31, 2014 & 2013

(See accountants' review report)

CONTENTS

Accountant's review report
Financial statements:
Balarice sheets
Statémenfs of income and comprehensive income
Statements of retained earnings
Statements of cash flows
Notes to financial statements.
Additional information to financial statements:

Schedules of general and administrative expenses
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FRANK CAROLLO & COMPANY, P.C.
CERTIFIED PUBLIC ACCOUNTANTS AND CONSULTANTS

18 WEST CARVER STREET SUITE ONE
HUNTINGTON, NEW YORK 11743 ,
(631) 385-0300 « FACSIMILE (631) 385-0888 « {800) 810-0034
www.fccpas.com

February 28, 2015

Louis K McLean Associates, P.C.
437 South Country Road
Brookhaven, NY 11719

We have reviewed the accompanying balance sheets of Louis K McLean Associates, P.C.
as of December 31, 2014 and 2013 and the related statements of income, retained
earnings and cash flows for the years then ended. A review includes primarily applying
analytical procedures to management’s financial data and making inquiries of company
management. A review is substantially less in scope than an audit, the objective of
which is the expression of an opinion regarding the financial statements taken as a
whole. Accordingly, we do not express such an opinion.

Management is responsible for the preparation and fair presentation of the financial
statements in accordance with accounting principles generally accepted in the United
States of America and for designing, implementing, and maintaining internal control
relevant to the preparation and fair presentation of the financial statements.

Our responsibility is to conduct the review in accordance with Statements on Standards
for Accounting and Review Services issued by the American Institute of Certified Public -
Accountants. Those standards require us to perform procedures to obtain limited ,
assurance that there are no material modifications that should be made to. the financial
statement. We believe that the results of our procedures provide a reasonable basis for
our report.

Based on our review, we are not aware of any material modifications that should be

made to the accompanying firancial statements in order for them to be in conformity
with accounting principles generally accepted in the United States of America.

ol o & e

February 28, 2015
Huntington, NY
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LOUIS K. MC LEAN ASSOCIATES
ENGINEERS & SURVEYORS, P.C.
BALANCE SHEETS
DECEMBER 31, 2014 & 2013
(See accountant’s review report)

ASSETS
, 2014 2013
Current assets: :
Cash $ 169,895 $ 85,801
Prepaid expenses 73,246 39,499
Accounts receivable 3,768,690 4,180,920
Total current assets 4,011,831 4,306,220
Fixed assets, net (Note 3) 792,673 782,248
Other assets: '
Cash surrender value of officers' life
insurance - 258,504 238,902
Security deposits 175 175
Land 51,000 51,000
Closing costs 19,102 19,102
Less accumulated amortization (2,388) (478)
' 326,393 308,701
Total assets $ 5,130,897 $ 5,397,169
LIABILITIES AND STOC,KHOLDERVS"E_QUITY
Current liabilities: .
Accounts payable and accrued expenses $ 862,115 $ 946,397
Note payable - Suffolk County National Bank (Note 4) -0- ' 159,500
Note payable - Line of credit 230,000 -0-
Current portion of long-term debt 88,490 82,958
Retainers 2,322. 2,522
Total current liabilities 1,182,927 1,191,377
Long-term debt 477,760 531,725 ‘
Total liabilities 1,660,687 1,723,102
Stockholders' equity:
Common stock (200 shares authorized,
196 issuied and outstanding) 83,446 83,446
Common:stock subscribed 37,174 v 37,174
Less treasury stock ( 52,859) { 43,191)
- Retained earnings 3,402,449 3,596,638
Total stockholders' equity 3,470,210 3,674,067
Total liabilities and stockholders' equity $ 5,130,897 $ ° 5,397,169

See notes to reviewed financial statements .






