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CONTRACT FOR SERVICES

THIS AGREEMENT (together with the schedules, appendices,
attachments and exhibits, if any, this “Agreement”), dated as of the date this
Agreement is executed by the City of Long Beach, between (i) City of Long
Beach, a municipal corporation having its principal office at One West Chester
Street, Long Beach, New York 11561 (the “City ") acting on behalf of the City
Department of Public Works, having its principal office at same (the
“Department”) and (ii)\Cameron Engineering & Associates, L.L.P., 100 Sunnyside
Boulevard, Suite 100, Woodbury, NY 11797 (Firm or the “Contractor”).

WITNESSETH:

WHEREAS, the City desires to hire the Contractor to perform the services
described in this Agreement; and

WHEREAS, the Contractor desires to perform the services described in
this Agreement.

NOW, THEREFORE, in consideration of the premises and mutual
covenants contained in this Agreement, the parties agree as follows:

Term. The term of this Agreement shall commence on the date on which
this Agreement is executed by the City (the “Commencement Date”) and will
extend for one (1) year. The City has the option to extend up to an additional two
(2) years at the City’s discretion.

1. Services.

(a) The services to be provided by Contractor Group under this
Agreement, for the purpose of assisting with the management
and administration of the Public Assistance (PA) Program, and
Hazard Mitigation Assistance (HMA) and PA Grants
Management and development of HMA applications related to
Federal Disaster Declaration (DR-4085) and other recovery
services as required by the City, as well as design and then
represent the City for construction administration and inspection
services, as per specifications on file in the Office of the
Commissioner of Public Works and shall consist of those
specific work divisions and deliverables related to this project as
more particularly described in the City of Long Beach Request
for Proposal attached hereto and hereby made Exhibit “A” and
proposal submitted by Firm November 17, 2016 attached hereto
and hereby made Exhibit “B” and Addendum #2 Disaster



Management Response attached hereto and herby made
Exhibit “C".

(b) If Contractor is authorized, in writing, by the Department, to
provide extra services, and the requirements for such extra services are not
due to the fault or negligence of Contractor, the contractor shall be
compensated for the additional costs of the extra services in accordance with
the terms and conditions contained herein.

2. Payment.

Amount of Consideration. The amount to be paid to Firm as full
consideration for Firm services under this Agreement is in line with the table as
follows:

Position/Name Hourly Rate
Recovery Manager
Mark Wagner, CEP,LEED AP $250.00
Robert Champagne $161.85
Section Chiefs
Leon Tarver $136.95
Dave Martin $136.95
Shridhar Ayala $136.95
PA Officers
Shridhar Ayala $136.95
Leon Tarver $136.95
Senior Specialists
Nicole Nettleton $124.50
Martin Hassett $124.50
Project Specialists
Kam Phakham $129.48
Shawn Gallahger $122.01
HMGP Officer
Guillermo Di Ramirez | $125.50
Grants Manager
Shawn Gallahger | $122.01
Grant Writer
David Tepper | $135.00

Insurance Specialist

Wayne S. Ricci | $180.00

Administrative Specialist

Helen Alladin | $87.15




Construction Manager

Andrew Narus, PE $235.00
Albert Odjidja $211.65
Eze lheme $179.28
Construction Inspector
Elliot Garrison $150.00
Donald Link $150.00
Sean Sawson $93.38
Project Manager
Mark Rauber | $225.00
Senior Civil Engineer
Joseph Bouza, PE, LEED AP $235.00
Civil Engineer
Danielle Drake, PE, LEED GA $175.00
Robert Schiavone, EIT $135.00
Senior Electrical Engineer
Steve Yazbek, PE, LEED AP (BD+C) | $235.00
Electrical Engineer
Edgar Zepharine, PE $175.00
Guy Romeo $175.00
Senior Environmental Engineer
Jonathan Sharrer, PE | $175.00
Environmental Engineer
Daniel Penza, EIT | $135.00
Senior Mechanical Engineer
Steven Schaeperkoetter, PE, LEED AP | $235.00
Mechanical Engineer
Christian Newland $115.00
Pamela lalenti $115.00

Quantities of staff required to perform work under this contract will be negotiated

post-award and will be based on:

1. The number of identified PA and Mitigation projects.
2. Other factors that determine Scope of Work.

The City will take the hourly rate and annualize it. Other expenses will be
negotiated post-award based on similar criteria.

3. Ownership and Control of Work Product

(a) Copyrights.

(i) Upon execution of this Agreement, any reports, documents, data,
photographs and/or other materials produced pursuant to this Agreement, and




any and all drafts and/or other preliminary materials in any format related to such
items, shall become the exclusive property of the City.

(i)  Any reports, documents, data, photographs and/or other materials
produced pursuant to this Agreement (“Copyrightable Materials”) shall be
considered “work-made-for-hire” within the meaning and purview of Section 101
of the United States Copyright Act, 17 U.S.C. §101, and the City shall be the
copyright owner thereof and of all aspects, elements and components thereof in
which copyright protection might exist. To the extent that the Copyrightable
Materials do not qualify as “work-made-for-hire,” the Contractor hereby
irrevocably transfers, assigns and conveys exclusive copyright ownership in and
to the Copyrightable Materials to the City, free and clear of any liens, claims, or
other encumbrances. The Contractor shall retain no copyright or intellectual
property interest in the Copyrightable Materials, and they shall be used by the
Contractor for no other purpose without the prior written permission of the City.

(i) The Contractor acknowledges that the City may, in its sole
discretion, register copyright in the Copyrightable Materials with the U.S.
Copyright Office or any other government agency authorized to grant copyright
registrations. The Contractor shall cooperate in this effort, and agrees to provide
any further documentation necessary to accomplish this.

(iv) The Contractor represents and warrants that the Copyrightable
Materials: (1) are wholly original material not published elsewhere (except for
material that is in the public domain); (2) do not violate any copyright law; (3) do
not constitute defamation or invasion of the right of privacy or publicity, and (4)
are not an infringement of any kind, of the rights of any third party. To the extent
that the Copyrightable Materials incorporate any non-original material, the
Contractor has obtained all necessary permissions and clearances, in writing, for
the use of such non-original material under this Agreement, copies of which shall
be provided to the City upon execution of this Agreement.

(b)  Patents and Inventions. Any discovery or invention arising out of or
developed in the course of performance of this Agreement shall be promptly and
fully reported to the Department, and if this work is supported by a federal grant
of funds, shall be promptly and fully reported to the Federal Government for
determination as to whether patent protection on such invention shall be sought
and how the rights in the invention or discovery, including rights under any patent
issued thereon, shall be disposed of and administered in order to protect the
public interest.

(c) Pre-existing Rights. In no case shall 4(a) or 4(b) above apply to, or
prevent the Contractor from asserting or protecting its rights in any report,
document or other data, or any invention which existed prior to or was developed
or discovered independently from the activities directly related to this Agreement.



(d) Infringements of Patents, Trademarks, and Copyrights. The
Contractor shall indemnify and hold the City harmless against any claim for any
infringement by the Contractor of any copyright, trade secrets, trademark or
patent rights of design, systems, drawings, graphs, charts, specifications or
printed matter furnished or used by the Contractor in the performance of this
Agreement. The Contractor shall indemnify and hold the City harmless
regardless of whether or not the infringement arises out of compliance with the
scope of services/scope of work.

(e) Antitrust. The Contractor hereby assigns, sells, and transfers to the
City all right, title and interest in and to any claims and causes of action arising
under the antitrust laws of the State of New York or of the United States relating
to the particular goods or services procured by the City under this Agreement.

4, Independent Contractor. Firm is an independent contractor of the
City. Firm shall not, nor shall any officer, director, employee, servant, agent or
independent contractor of the Contractor (a “Contractor Agent”), be (i) deemed a
City employee, (ii) commit the City to any obligation, or (iii) hold itself, himself,
or herself out as a City employee or Person with the authority to commit the City
to any obligation. As used in this Agreement the word “Person” means any
individual person, entity (including partnerships, corporations and limited liability
companies), and government or political subdivision thereof (including agencies,
bureaus, offices and departments thereof).

5. No Arrears or Default.

Contractor is not in arrears to the City upon any debt or contract and it is
not in default as surety, contractor, or otherwise upon any obligation to the City,
including any obligation to pay taxes to, or perform services for or on behalf of,
the City.

6. Compliance with Law.

(a) Generally. Contractor shall comply with any and all applicable Federal,
State and local Laws and regulations. As used in this Agreement the word “Law”
includes any and all statutes, local laws, ordinances, rules, regulations, applicable
orders, and/or decrees, as the same may be amended from time to time, enacted, or
adopted.

(b) Records Access. The parties acknowledge and agree that all
records, information, and data (“Information”) acquired in connection with
performance or administration of this Agreement shall be used and disclosed
solely for the purpose of performance and administration of the contract or as
required by law. Contractor acknowledges that Contractor’s Information in the




City's possession may be subject to disclosure under Article 6 of the New York
State Public Officer's Law (“Freedom of Information Law” or “FOIL"). In the event
that such a request for disclosure is made, the City shall make reasonable efforts
to notify Contractor of such request prior to disclosure of the Information so that
Contractor may take such action as it deems appropriate. :

(c) Protection of Client Information. Contractor acknowledges and
agrees that all information that Contractor acquires in connection with
performance under this Agreement shall be strictly confidential, used solely for
the purpose of performing services to or on behalf of the City, and shall not be
disclosed to third parties except (l) as permitted under this Agreement, (i) with
the written consent of the City (and then only to the extent of the consent), or (iii)
upon legal compulsion.

7.  Minimum Service Standards. Regardless of whether required .
by Law:

(a) Contractor shall, and shall cause Contractor Agents to, conduct its,
his or her activities in connection with this Agreement so as not to endanger or
harm any Person or property.

(b) Contractor shall deliver services under this Agreement in a
professional manner consistent with the best practices of the industry in which
Contractor operates. Contractor shall take all actions necessary or appropriate
to meet the obligation described in the immediately preceding sentence,
including obtaining and maintaining, and causing all Contractor Agents to obtain
and maintain, all approvals, licenses, and certifications (“Approvals’) necessary
or appropriate in connection with this Agreement.

L ]

vww/ 8. Indemnification; Defense; Coogeratioh.

(a) To the fullest extent permitted by law, the Consultant shall
indemnify the City, and its councilmembers, officers, and employees from and
against all liabilities, regardless of nature or type that arise out of, pertain to, or
relate to the negligence, recklessness, or willful misconduct of the Consultant, or
its employees, agents, or subcontractors. Liabilities subject to the duty to
indemnify include, without limitation, all claims, losses; damages, penalties, fines,
and judgments; associated investigation and administrative expenses; defense
costs, including but not limited to reasonable attorneys’ fees; court costs; and
costs of alternative dispute resoluticn. The Consultant shall have no obligation to
indemnify where such liabilities are caused by the sole active negligence or sole
willful misconduct of an indemnified party. If it is finally adjudicated that liability is
caused by the comparative active negligence or willful misconduct of an



indemnified party, then Consultant’s indemnification obligation shall be reduced
in proportion to the established comparative liability. -

“MA8."  Insurance. .

The Contractor shall not commence work under this contract until he has
obtained all insurance required under this paragraph and copies of such
insurance have been provided to and approved by the City of Long Beach, New
York. Said insurance premiums are to be paid up front and not by instaliments;
the Contractor shall not allow any subcontractor to commence work on his
subcontract until the subcontractor has obtained the same insurance coverage.
The required insurance coverage is as follows:

(1) Workmen's Compensation insurance - in accordance with the Laws
of the State of New York.

(2) Comprehensive General Liability Insurance - to protect the
Contractor and any subcontractor performing work in connection
with this contract from claims for damages for bodily injury
(personal injury, sickness or disease, including death resulting
there from, as well as injury claimed to be sustained resulting from
false arrest, detention and/or imprisonment, malicious prosecution,
liable, slander and/or wrongful entry), as well as from claims for
property damage which may arise from operations connected with
this contract, by anyone directly or indirectly employed by either of
them and the amounts of such insurance shall be as follows:

(a) Bodily Injury: 1,000,000 each person;
1,000,000 each occurrence.

v (b) Property Damage 300,000 each occurrence;
1,000,000 Aggregate.

The parties to this agreement specifically and without ambiguity agree that
CEA shall purchase a contract of general liability insurance (amounts of
coverage specified elsewhere in this agreement) naming the City of Long
Beach as an additional named insured.

In the event that a claim arises against the City as a result of CEA’s
services under this agreement, and it shall be found that CEA's services
caused the claimant's damages and it shall be found that CEA failed to
purchase the insurance coverage specified in the contract, CEA shall be
liable to the City for full indemnity for any judgment rendered against the
City, including the costs of defense of the claim, but only to the extent that
CEA services caused the claimant’'s damages which the City was obligated
to pay. Nothing in this paragraph, however, limits or should be construed



as limiting CEA’s obligations with respect to its subcontractors, as set forth
in Section 8 of this Agreement.

10. Termination

(a) Generally. This Agreement may be terminated (i) for any reason by
the City upon thirty (30) days’ written notice to the Contractor, (i) for “Cause” by
the City immediately upon the receipt by the Contractor of written notice of
termination, (iii) upon mutual written Agreement of the City and the Contractor,
and (iv) in accordance with any other provisions of this Agreement expressly
addressing termination.

As used in this Agreement the word “Cause” includes: (i) a breach of this
Agreement; (i) the failure to obtain and maintain in full force and effect all
Approvals required for the services described in this Agreement to be legally and
professionally rendered; and (i) the termination or impending termination of
federal or state funding for the services to be provided under this Agreement.

1. 'Accounting Procedures; Records. Contractor shall maintain and
retain, for a period of six (6) years following the later of termination of or final
payment under this Agreement, complete and accurate records, documents,
accounts and other evidence, whether maintained electronically or manually
(“Records™), pertinent to performance under this Agreement. Records shall be
maintained in accordance with Generally Accepted Accounting Principles. Such
Records shall at all times be available for audit and inspection by the
Comptroller, the Department, any other governmental authority with jurisdiction
over the provision of services hereunder and/or the payment therefore, and any
of their duly designated representatives. The provisions of this Section shall
survive the termination of this Agreement.

12. Limitations on Actions and Special Proceedings against the City. No

action or special proceeding shall lie or be prosecuted or maintained against the
City upon any claims arising out of or in connection with this Agreement unless:

(a) Notice. At least thirty (30) days prior to seeking relief Firm shall have
presented the demand or claim(s) upon which such action or special proceeding is
based in writing to the City Manager for adjustment and the City shall have
neglected or refused to make an adjustment or payment on the demand or claim
for thirty (30) days after presentment. Firm shall send or deliver copies of the
documents presented to the City Manager under this Section to each of (i) the
Department and the (ii) the Corporation Counsel (at the address specified above
for the City ) on the same day that documents are sent or delivered to the City
Manager. The complaint or necessary moving papers of Firm shall allege that the
above-described actions and inactions preceded the Firm's action or special
proceeding against the City. '




(b) Time Limitation. Such action or special proceeding is commenced
within the earlier of (i) one (1) year of the first to occur of (A) final payment under
or the termination of this Agreement, and (B) the accrual of the cause of action,
and (ii) the time specified in any other provision of this Agreement.

13. Work Performance Liability. Firm is and shall remain primarily
liable for the successful completion of all work in accordance with this Agreement
irrespective of whether Firm is using a Contractor Agent to perform some or all of
the work contemplated by this Agreement, and irrespective of whether the use of
such Contractor Agent has been approved by the City.

14. Consent to Jurisdiction and Venue; Governing Law. Unless
otherwise specified in this Agreement or required by Law, exclusive original
jurisdiction for all claims or actions with respect to this Agreement shall be in the
Supreme Court of the State of New York, County of Nassau and the parties
expressly waive any objections to the same on any grounds, including venue and
forum non conveniens. This Agreement is intended as a contract under, and
shall be governed and construed in accordance with, the Laws of New York
State, without regard to the conflict of laws provisions thereof.

156.  All Legal Provisions Deemed Included; Severability; Supremacy;
Construction

In the event that any provision of this Agreement shall be held to be
invalid, illegal or unenforceable, the validity, legality and enforceability of the
remaining provisions shall not in any way be affected or impaired thereby. Each
party has cooperated in the negotiation and preparation of this Agreement.
Therefore, in the event that construction of this Agreement occurs, it shall not be
construed against either party as drafter.

16.  Section and Other Headings. The section and other headings
contained in this Agreement are for reference purposes only and shall not
affect the meaning or interpretation of this Agreement.

17. Entire Agreement. This Agreement represents the full and entire
understanding and agreement between the parties with regard to the
subject matter hereof and supersedes all prior agreements (whether
written or oral) of the parties relating to the subject matter of this
Agreement.

18. Executory Clause. Notwithstanding any other provision of this
Agreement,




(a)  The City shall have no liability under this Agreement (including any
extension or other modification of this Agreement) to any Person unless (i) all
City approvals have been obtained, including, if required, approval by the City
Council, and (ii) this Agreement has been executed by the City Manager (as
defined in this Agreement).

{Remainder of page intentionally left blank}



IN WITNESS WHEREOF, Contractor and the City have executed this
Agreement as of the date first above written.

By:

Name: eoﬂn D. Cameron, J¥, P.E.
Title:\Mlanaging Partner

Date: 222717

CITY OF LONG BEACH

%ag

Name: / J,Oc,,{ Sofhv /¢ M AN
\/

Title:___ City Manager

Date: /)7,4%-&# //;}0/7

PLEASE EXECUTE IN BLUE INK



STATE OF NEW YORK)

wcaour ) ss.:
CITY OF LBNG—B-EA%H)

On this #3 /'Jaay of _February in the year 2017 before me personally
came _John D. Cameron, Jr., P.E. _to me known, and known to me to be the
person described herein and who executed the above instrument; and he duly

acknowledged that he executed the same.

NOTARY PUBLIC
DONNA LEE SINRAM
STATE OF NEW YORK) Notary Public, State of New York
) sS. gegils;ra‘;ion 301 SI5%1209$

” uvalified in Nassau Coun

CITY OF LONG BEACH) Commission Expires June 15, 2017,
Onthe / dayof __/March in the year 2017 before me

personally came _JA<k Schnirman to me personally known, who,

being by me duly sworn, did depose and say that he or she resides in the County
of Nassau; that he or she is a City Manager of the City of Long Beach, the
municipal corporation described herein and which executed the above
instrument; and that he or she signed his or her name thereto pursuant to

Section 205 of the City Charter City of Long Beach. /&W
/ ﬁ»«» 2.

MOTARY RUBLIC

GINAT. GUMA
Notary Public, Sate of New York
No. 01CU4€50362
Qualified in Nassau County d/
Commision Expires January 31, 20 _L
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EXHIBIT A

CONTRACT DOCUMENTS
FOR
REQUEST FOR PROPOSAL:

Disaster Management ReSpons.e

And Recovery Services



CITY OF LONG BEACH
- PURCHASING DEPARTMENT

1 WEST CHESTER STREET, ROOM 509
LONG BEACH, NY 11561
(516)431-1006
Fax: (516) 431-1839

CONTRACT DOCUMENTS
FOR

REQUEST FOR PROPOSAL:

Disaster Management Response

And Recovery Services

November 17,2016



THE CITY OF LONG BEACH
NEW YORK

CITY MANAGER

JACK SCHNIRMAN

CITY COUNCIL

LEN TORRES, PRESIDENT

ANTHONY ERAMO, V.P. EILEEN J. GOGGIN
SCOTT J. MANDELL ANISSA D. MOORE
CORPORATION COUNSEL

ROBERT M. AGOSTISI



ATTENTION # % e e e e d e e e e e sese e e

Read thoroughly "Instructions to Proposers" and the legal advertisement
relative to bid and other details on submitting offers. :

If proposer is a co-partnership, all partners must execute the proposal, unless
one partner has been authorized to sign for the co-partnership, in which case
evidence of such authority shall be submitted.

If a proposer is a corporation, the President and Secretary shall execute the
proposal.

The Corporate Seal must be affixed.

In the event that this proposal is executed by a Vice-President in lieu of the
President, please attach hereto a certified copy of that section of Corporate
By-Laws authorizing the Vice-President to execute contracts of this kind.




REQUEST FOR PROPOSALS

PLEASE TAKE NOTICE that sealed proposals will be received in Room 509, Purchasing
Department, City Hall, Long Beach, New York 11561, up until 3:00 p.m. on Thursday,
November 17, 2016 for the following:

Disaster Management Response

And Recovery Services

Specifications may be obtained on the City’s website at www.longbeachny.govg or by contacting
the Purchasing Department, Room 509, The City Hall, Long Beach, New York (516-431-1006).
The City of Long Beach reserves the right to reject any and all proposals, to waive all formalities
on same and to accept those proposals which are in the best interest of the City of Long Beach.

Dated: Long Beach, New York
October , 2016

JACK SCHNIRMAN

City Manager



I. OBJECTIVE

The City of Long Beach is seeking proposals for disaster management response and recovery
services. It is the intent of the City of Long Beach to have this process completed in an
expeditious manner. The City is seeking proposals for furnishing the services described in the
accompanying specifications, in accordance with instructions, conditions and reservations as

follows:

II. INVITATION

Written proposals subject to the conditions herein stated and attached hereto, will be received in
the Office of the Purchasing Agent, The City of Long Beach, One West Chester Street, Room
509, up until 3:00 p.m. on Thursday, November 17, 2016, for providing the services as described
below for the City of Long Beach, NY (hereinafter the “City”). Any proposals received after the
date and time specified shall NOT be considered.

YII. DESCRIPTION

The City is hereby requesting written propbsals to provide professional disaster program
management services. :

The City will receive proposals from Proposers having specific experience and qualifications in
the area identified in this solicitation. For consideration, proposals for this project must contain
evidence of the Proposer’s experience and abilities in the specified area and other disciplines
directly related to the proposed service. Accordingly, respondents are required to comply with all
terms and conditions described herein, the City of Long Beach’s Procurement Policy and
Procedures and all applicable federal and state laws and regulations.

The contract will be for one (1) year and may be extended up to an additional two (2) years at the
City’s discretion. '

IV. REQUIRED PROPOSAL SUBMITTALS

Outline Format for Response: In order to ensure a uniform review process and to obtain the
maximum degree of comparability, it is requested that Proposals be organized in the manner as

specified.
1) Title Page
Provide the name of Bidder’s firm, address, e-mail address, telephone number, name of
contact person, date, and RFP-Disaster Recovery Services-86.

2) Table of Contents
Include a clear identification of the material by section and by page number.



3) Letter of Transmittal
a. Limit to two (2) pages.
b. Briefly state the Proposers understanding of the services to be provided and make
a positive commitment to perform the work.
c. Give the name(s) of the person(s) who will be authorized to make representation
for the Proposer, their title(s), address(es), telephone number(s) and email
address(es).

4) General Business Information
Proposals shall provide:

a. Legal Name of Proposer, the address of Proposer’s principal place of business,
phone number, fax number, name of principal in charge and email address.

b. Name(s) of person(s) to be contacted for information or services if different from
name of principal in charge.

c. Indicate whether the Proposer’s business is a parent or subsidiary in a group of

firms/agencies.
d. Provide the location of the office from which the work is to be performed and the
number of professional staff employed at the office.

5) Proposer’s Experience
Proposers must provide the following information:

a. Proposers shall submit a verifiable statement of the Proposer’s experience
providing Executive Level Disaster Consulting Services. Such experience should
© be supported by references to be included in proposal submittals.
b. Lost Business — Provide a list of all contracts in which your firm was terminated
for cause by a governmental agency.

6) Staff Experience
Proposals shall include a statement of experience and resumes of the management staff

who will be assigned to such projects.

7) Financial Stability

Proposers must provide the following information:

a. The City reserves the right to utilize Dun and Bradstreet or other financial
reporting companies’ financial reports for evaluation purposes or to request credit
references in its review process.

b. Bankruptcies — The Proposers shall state if they are involved in an ongoing
bankruptcy as a debtor, or in a reorganization, liquidation, or dissolution
proceeding, or if a trustee or receiver has been appointed over all or a substantial
portion of the property of the Bidder under federal bankruptcy law or any state
insolvency law. '



V. EVALUATION, PROCUREMENT AND FACTORS CONSIDERED

Qualifications of Proposers: The Proposer may be required before the award of any contract to
show to the complete satisfaction of The City that it has the necessary facilities, ability, and
financial resources to provide the service specified herein in a satisfactory manner.

The Proposer shall also be required to give a past history and references in order to satisfy The
City in regard to Proposer’s qualifications. The City may make reasonable investigations deemed
necessary and proper to determine the ability of the Proposer to perform the work, and the

proposer shall furnish the City all information for this purpose that may be requested. The City
reserves the right to reject any offer if the evidence submitted by, or investigation of, the
Proposer fails to satisfy the City that the Proposer is properly qualified to carry out the
obligations of the contract and to complete the work described herein. Evaluation of the

Proposer’s qualifications shall include:

A. The ability, capacity, skill, financial, and other necessary resources to perform the work
or provide the service required;

B. The ability of the Proposer to perform the work or provide the service promptly or within
the time specified, without delay or interference;

C. The character, integrity, reputation, judgment, experience, and efficiency of the Proposer;
and

D. The quality of performance of previous contracts or services.

Selection will be made by qualified City staff. It is important that respondents emphas1ze
specific information pertinent to the work. -

VI. SCORING CRITERIA

STEP 1: Proposals will be reviewed to assure compliance with the minimum specifications.
Proposals that do not comply with the minimum specifications will be rejected immediately,
receiving no further consideration.

STEP 2: Proposals that satisfactorily complete STEP 1 will be reviewed/analyzed to determine
if the proposal adequately meets the needs of THE CITY Applicants will be rated on a 100 point
rating system as follows:

Qualifications/Past Experience 30 points
Dedicated Staff Experience 30 points
Project Approach 30 points
Rates 10 points
TOTAL 100 points



To be eligible to receive an award a proposal must be fully completed, contain all required
documentation, and achieve the highest score.

VII. SPECIFIC LEGAL OBLIGATIONS

a. Procurement
The City is committed to providing all prospective respondents with accurate, consistent and
timely information to ensure that the procurement is conducted with full and open competition.
Written questions from prospective respondents about the RFP are accepted electronically until
November 3, 2016. Electronic Responses to the questions will be provided by Thursday,
November 10, 2016. Questions may only be addressed to Brigette Walsh.

Brigette Walsh

The City of Long Beach

Department of Public Works — Room 404
One West Chester Street

Long Beach, New York 11561

(516) 431-1011

(516)431-5008 (fax)

bwalsh@longbeachny.gov

In accordance with Section 104-b(2)(f) and Section 139-j(2)(a), the City of Long Beach must
identify the individual responsible for purchasing and the individual who is the sole point of
contact during the procurement.

In accordance with State Finance Law § § 139-j and 139-k, this RFP imposes restrictions on
communications between the City of Long Beach, GOSR, and Respondents during the
_procurement. Respondent is restricted from making contact from the earliest notice of intent to
solicit offers through final award and approval of the contract (the restricted period) with City of
Long Beach’s staff other than the RFP Coordinator, unless it is a contact included among
expressly provided statutory exceptions set forth in State Finance Law § 139-j(3)(a). Respondent
is also restricted during this period from making contact with any employee of the Governor’s
Office of Storm Recovery or of the New York State Housing Trust Fund Corporation.

The City of Long Beach’s employees also are required to obtain certain information when

contacted during the restricted period and make a determination of responsibility of the

Respondent pursuant to these two statures. Certain findings of non-responsibility can result in

the rejection for contract award and in the event of two (2) findings within a four-year period the
Respondent is debarred from obtaining governmental procurement contracts.



VIII. PREPARATION INFORMATION

A. All proposals submitted in response to this request shall be in writing.

B. Inquiries regarding this request for Proposal may be made to either Robert Agostisi,
Corporation Counsel at (516) 431-1003 or via e-mail at ragostisi@longbeachny.gov, or
Brigette Walsh, at (516) 431-1011 or via e-mail at bwalsh@longbeachny.gov.

C. Proposals are to be submittéd as one (1) original with three (3) copies and one (1)
electronic copy in a sealed envelope/package clearly marked with the bid number and
description on the outside of the envelope.

D. Sealed Proposals and any attachments must be submitted to: Office of the Purchasing
Agent, City of Long Beach, One West Chester Street, Long Beach, New York 11561 no
later than before 3:00 p.m., Thursday, November 17, 2016.

IX. MINIMUM SPECIFICATIONS
A. General Statement

The City requests proposals for the purpose of assisting with the management and administration
- of the Public Assistance (PA) Program, and Hazard Mitigation Assistance (HMA) and PA Grants
Management and development of HMA applications related to Federal Disaster Declaration
(DR-4085) and other recovery services as required by the City. Further, the City requires
consulting engineering services to perform design, bid support, construction administration, and
construction inspection services for projects associated with the FEMA Public Assistance
Program. The intent is to facilitate the “Work to be Completed” and “Hazard Mitigation”
components of the City Project Workheets.

The City requires these services to assist staff with PA program compliance, PA Project
Worksheet (PW) preparation and submissions to the State and FEMA related to the
reconstruction or replacement of infrastructure damaged or destroyed, the management and .
administration of grants and grant monies related to PA projects, the development and
management of Hazard Mitigation Assistance (HMA) grants and projects, and the management
of other relevant disaster response or recovery funds.

The following position(s) may be required based on contracted services: Recovery Manager,
Section Chiefs, Public Assistance Coordinators, Senior Project Specialists, Project Specialists,
Grants Managers, Insurance Specialist, HMGP Officer, IT Specialist, Grant Writer,
Administration Support.



B. Detailed Minimum Specifications, Public Assistance/Grants related to PA projects:

The selected Consultant shall assist the City with the following duties and others as mutually

agreed upon:
1. Assisting the City by providing technical advisory services and prioritizing disaster recovery
activities.

2. Review eligibility issues, and develop and implement strategies designed to justify and
maximize federal and state assistance.

3. Organize, manage and administer the FEMA reimbursement process under the Public

Assistance (PA) Program.

Provide expert programmatic and policy advxce on federal disaster relief program.

Provide support of strategic planning and coordination of all recovery efforts.
Review contracts and purchasing documentation to ensure cost recovery.
Represent and attend meetings with FEMA/NYSOEM on behalf of the City of Long Beach.
Assist the City with damage site assessment.
Assist the City with Project Worksheet (PW) preparation and formulation and negotiate
maximum FEMA reimbursement rates for PWs.
10. Identify potential improvements and maximize public assistance 406-Mitigatin funding.
11. Meet with County Department Heads and Collect, Compile Cost Documentation for PW’s.
12. Document permits requirements.
13. Maintain compliance with appropriate building codes (building, floodplain, etc.).
14. Provide assistance and oversight to departments that have difficulty with claims.
15. Interact with The City’s public adjusting firm.
-/16 Process the City’s progress payment requests.
v17. Work with officials to resolve disputes with FEMA and/or NYSOEM, including preparation
of appeals.
\/18 Provide Final Inspection and Grant Close-Out Serv1ces to ensure funding is retained.
+19. Support the City in providing routine reports and technical data using necessary expertise and
technologies.
v 20. Negotiate maximum FEMA reimbursement rates for alternative and improved projects.
21. Identify and facilitate resolution of special considerations (e.g., historic, environmental,
insurance, etc.).
22. Provide expertise on interpreting and implementing complex scopes of work.
23. Provide procurement support for recovery project contractors/subcontractors.
-24. Provide guidance on FEMA PA policy, including Title 44 of the CFR, PA Guide, PA Policy
Digest, 9500 Policy Series, Disaster Specific Guidance, and other pertinent regulations.
25. Have in-depth understanding of the policies (Disaster Specific Guidance-DSGs) and
procedures. '
26. Understand and review the eligibility of contracts and force account labor.
27. Identify and integrate federal and state funding sources to implement post-disaster recovery
and reconstruction.

Voo e
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28. Identify project-specific post-disaster mitigation opportunities under section 406 of the
Stafford Act. '

29. Represent the City during interim and final inspections and project closeouts.

30. Provide weekly project reports and identify issues affecting recovery

31. Assist with audit and compliance issues.

32. Provide Design Services.

33. Provide Bid Support.

34. Provide Construction Administration Services.

35. Provide Construction Inspection Services.

36. Assemble Contract Documents. Contract documents, at a minimum, shall include the City of Long
Beach boilerplate; a bidding format as directed by the City and detailed technical plans and
specifications.

Design services required will include but not be limited to:

Demolition

Mechanical

Sanitary Sewer Systems
Storm Sewer Systems
Electrical

Plumbing

HVAC

Water (Raw)

Water (Potable)
Surveying

As required, the selected firm shall also:

¢ Prepare all necessary addenda to the contract documents.

Establish the requirements applicable to bidders as directed by the City including but not
limited to bidders as directed by the City including, but not limited to, financial capability,
demonstrated experience and safety record.

¢ Review all bid proposals and attend meeting(s) with City personnel to discuss same.

Assist City in evaluating the past performance of the apparent low bidders and their ability to
perform the tasks delineated.

e Provide a written recommendation to the City regarding the award of the construction
contract(s).

* The contract drawings shall be prepared in an AutoCAD release acceptable to the City. The
Consultant shall furnish the contract drawings on CD-ROM.

¢ Full-size contract drawings shall be provided electronically and a set produced on material
suitable for reproduction to allow for the production copies of such drawings. It is understood
and agreed that, in addition to the drawings, the Contractor shall prepare all necessary
technical specifications as part of the construction documents.

* Provide copies of the draft set of plans and specifications for the project. For bidding
purposes, approximately ten (10) sets of the final contract documents will be required and
shall be on compact discs. Three (3) full size and half size hard copies of the final document
shall be provided as well.
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e Attend review meetings in order to review job progress and to resolve design and other

questions.

¢ Provide detailed construction cost estimates.
e Prepare permit applications, reports or submittals, as required by the regulatory agencies.

Bid Support shall include:

Review all comments and/or questions posed by prospective bidders.

e Prepare all necessary addenda to the contract documents.

o Review all bid proposals received and provide a bid tabulation and a written recommendation
regarding award of the construction contracts.

e In preparing the contract specifications, LBDPW shall furnish the Firm'with a copy of the
standard contract “Front End” that it utilizes for Public Assistance projects consisting of the
Notice to Bidders, Instructions to Bidders, Agreement and General Conditions. The Proposal
Forms, Special Conditions (Division 1) and all other sections of the technical specifications
shall be developed by the Contractor. The Consultant will be responsible to prepare
contracts that meet all program requirements.

Construction Administration shall include:

Shop drawing review.

Respond to questions related to the design.

Interpretation of design drawings and specification.

Review and preparation of change orders including evaluation, discussion with the City, making
recommendations, and processing.

Provide representation at the pre-construction and routine progress meetings.

Review and approve all proposed deviations and substitutions to the contract drawings.

Review all laboratory , shop, mill, material and equipment test reports.

Prepare supplemental sketches, as necessary, to reflect actual field condition.

Review contractor claim vouchers for payment to insure completeness and accuracy.

Perform final inspection activities including the review of “as-builts” to determine if each
construction contract has been completed in accordance with contract documents.

Verify that all deliverables such as Operation and Maintenance Manuals, warranties, spare parts,
etc. have been provided. :

Assist in startup activities and schedule/coordinate training of City employees.

e ' Review of work and progress schedules.

Construction Inspection and Post Construction Services shall include

Provide construction inspection services, as required, to properly oversee all site activities and
insure consistency with the plans and specifications.

Maintaining a detailed log of all activities that take place on the site. The City shall be provided
with photocopies of the log on each day.

Maintain records for all meetings. Provide meeting summaries (minutes) for all meetings.
Resolve issues that may evolve as the design work is undertaken, due to differing site conditions
and/or changes the City may wish to implement. '

Review contract documents in order to identify and report degree of Contractor compliance with
the Contract documents.

Photograph all key components of the work.

12



e Record the quality and quantity of the construction to determine that the work conforms to the
contract.
e  Verify contractor’s application for payment including quantities, payrolls, etc.

Provide Construction Management services post construction, which shall include:

Manage delivery of any equipment for the project;
Manage all training sessions required by the specifications;
Submit all final project records including:

All field reports, lab results and testing reports;

All certificates, warrantees and guarantees;

All office and field logs;

All payment records;

As-built drawings;

Progress photographs; and

. Any other project records.

. The Contractor may be directed to provide additional services as determined by the
Commissioner to be necessary for completion of the work. This may include, but is not
limited to, performance of additional related design, provision of general conditions work
and/or the purchase of miscellaneous items or services as directed.

SO NAUnRWD -
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7= C. Detailed Minimum Specifications, Mitigation Services:

1. Assist in identifying mitigation actions (Projects) for which the City may seek grant
funding under the Stafford Act, Section 404, Hazard Mitigation Grant Program (HMGP).

2. Recommend actions to ensure the City is in good standing and demonstrate continued
compliance with National Flood Insurance Program (NFIP) regulations, including local
floodplain ordinance and permitting requirements

D. Detailed Minimum Specifications, Hazard Mitigation Assistance Grant Development
Services: '

1. Assist in preparation of grant applications to state and federal agencies pertaining to
Hazard Mitigation Assistance (HMA) funding sources.
2. Develop all application items for each individual application, including but not limited to
a. Developing a narrative statement and scope of work;
b. Performing a cost benefit analysis;
c. Conducting research for historical hazard occurrences;
d. Submitting a budget, after architectural and engineering estimates have been
determined; '
e. Detailing the proposed work schedule;
f. Completiﬁg State and Federal assurance forms; and
g. Conducting an environmental and historical review if required in the application.
3. Represent the City in meetings and correspondence with the State and FEMA
4. Revise any applications as necessary or required by the State or FEMA
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© E. Detailed Minimum Specifications, HMA Grants Management:

Provide technical advice and assistance regarding available grant options and programs.
Track status of grant applications and report to the City officials.

Assist the City in compliance with grant awards and fulfillment specifications.

Assist the City in the completion of quarterly reports for grant projects.

Provide financial officer assistance in accounting for and record-keeping of funds from
all sources.

Review invoices related to recovery projects and make recommendations for payment.
Provide status reports and assist with closeout.

el
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X. PROPOSAL FORMAT

The proposal shall be submitted using the following format and include detail to support each
scoring criteria listed. Brevity is encouraged. Each section response is limited to three (3) pages.
Information provided that exceeds that limit shall not be considered in the scoring.

A. Cover Letter: Includg an overview of your company, age and size of business, location of
principle place of business, and company philosophy in providing services.

B. Qualifications: Identify team qualifications to perform in support of the CITY recovery effort
including: understanding of the issues affecting an effective recovery, financial stability, ability
to sustain operations, and knowledge of FEMA recovery programs.

D. Staff Experience: Identify your staff by name and position, include a brief bio (youmay
include full resumes as an attachment to your proposal), and demonstrate their relevant
experience.

E. Project Approach: Briefly discuss your approach to meeting the City’s recovery needs.
Mobilization, organization, internal processes, safety and communications are examples of
information required to meet this requirement.

F. Price: Offer an hourly rate for each person required by this contract. The rate should be fully
loaded to include all labor, overhead, fringe, profit, travel and expenses, and taxes where
applicable. Other potential contract-related expenses will be negotiated after award and prior to
contract signing.

G. Other: Contractor will be required to supply proof of license to do business in the State of
New York, general liability insurance, workman’s compensation, and other submissions as
required by the CITY and state prior to contract signing.
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XI. COST PROPOSAL

The proposer shall submit an attachment as its Cost Proposal that consists of the components
listed below.

Hourly Rates: The Hourly Rates negotiated with each successful proposer will be included in its
Contract. Such Hourly Rates shall apply to the base term of the Contract. The Hourly Rates shall
be fully burdened, except travel and per diem expenses are not included. Travel and per diem
expenses shall under no circumstances exceed the rates set by the U.S. General Services
Administration.

Position/Title Hourly Rate

Recovery Manager

Section Chiefs

PA Officers

Senior Specialists

Project Specialist -

HMGP Officer

Grants Manager

Grant Writer

Insurance Specialist

Administrative Specialist

Construction Manager

Construction Inspector

Project Manager

Senior Civil Engineer

Civil Engineer

Senior Electrical Engineer

Electrical Engineer

Senior Environmental Engineer

Environmental Engineer

Senior Mechanical Engineer

Mechanical Engineer

Quantities of staff required to perform work under this contract will be negotiated post-award
and will be based on:

1. The number of identified PA and Mitigation projects.
2. Other factors that determine Scope of Work.

The City will take the hourly rate and annualize it. Other expenses will be negotiated post-award
. based on similar criteria.
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XII. GENERAL

The decision of the City Council as to which proposal offered is in the best interest of the City of
Long Beach shall be final. The City reserves the right to reject any and all proposals.

Proposals will only be considered from companies which have an established reputation in this
field.

The City of Long Beach hereby notifies all Proposers that it will affirmatively insure that in
regard to any contract entered into pursuant to this advertisement, minority business enterprises
will be afforded full opportunity to submit bids in response to this invitation and will not be
discriminated against on grounds of race, color or national origin in consideration for an award.
The City of Long Beach requires submission of Proposals by certified Minority- and/or Women-
Owned Business Enterprises (MWRBE) at five (5%) percent M and five (5%) percent WBE.

Any changes to these speéiﬁcations must be by written consent of both the successful vendor and
the City of Long Beach. No oral, telegraph or telephone bids or modifications will be
considered. '

This RFP constitutes only an invitation to make a proposal to the City. The City reserves, holds,
and may in its sole discretion exercise the following rights and options with respect to the RFP

and subsequent agreement:

To waive any informalities with respect to the submission requirements.

To reject any or all proposals.

To cancel this RFP with or without the substitution of another RFP.

To supplement, amend, or otherwise modify this RFP, prior to the time of public
opening, _

To issue additional and or subsequent RFPs.

To negotiate with the Proposers for amendments or other modifications to their
proposals.

® To select and enter into an agreement with a vendor whose proposal best satisfies the
overall interests of the City.

This RFP is not a strictly competitive bid. The City reserves the right to select a proposal,
without the amount offered being the sole determinative factor. The City’s decision-making
process, which may include a public hearing before the City Council, will be discretionary and

will be in the best interests of the City.
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The City Council will consider an award to a responsible proposer who best demonstrates
relevant experience and expertise; who, upon evaluation of all proposals received, best responds
to this Request For Proposals and who, in the Jjudgment of The City of Long Beach, will best

serve the public interest.

Insurance Requirements
The Contractor shall not commence work under this contract until he has obtdined all
insurance required under this paragraph and copies of such insurance have been provided
to and approved by the City of Long Beach, New York. Said insurance premiums are to be
paid up front and not by installments; the Contractor shall not allow any subcontractor to
commence work on his subcontract until the subcontractor has obtained the same insurance
coverage. The required insurance coverage is as follows:

(1)  Workmen's Compensation Insurance - in accordance with the Laws of the

State of New York.
(2)  Comprehensive General Liability Insurance - to protect the Contractor and

any subcontractor performing work in connection with this contract from
claims for damages for bodily injury (personal injury, sickness or disease,
including death resulting there from, as well as injury claimed to be
sustained resulting from false arrest, detention and/or imprisonment,
malicious prosecution, liable, slander and/or wrongful entry), as well as
from claims for property damage which may arise from operations
connected with this contract, by anyone directly or indirectly employed by
either of them and the amounts of such insurance shall be as follows:

(a) Bodily Injury: 1,000,000 each person;
1,000,000 each occurrence.

(b) Property Damage 300,000‘ each occurrence;
1,000,000 Aggregate.

The parties to this agreement specifically and without ambiguity agree that they shall hold
the City harmless and provide complete indemnity and defense to the City for any and all
claims and suits for personal injury, property damage, other tort or contract, which may be
brought against the City of Long Beach, (including wrongful death or any other claim).

This complete and absolute duty to indemnify the City shall épply in any instance in which
any person shall allege that the other parties to the contract were involved or connected in
any manner with the damages alleged by the claimant, regardless of whether the claimant's
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claims, or alleged manner of involvement of the parties with the claims, shall have any
merit.

To avoid any problem of interpretation, the parties agree that the mere allegation on the
part of a claimant that the City was connected in any manner with the claim shall trigger

the other parties' duty to provide legal defense and indemnity to the City.

This duty to indemnify the City shall apply even if it should be proven or adjudicated that
the City's negligence was the sole proximate cause of the claimant's loss.

In order to protect the general public and claimants in general, the other parties to this
agreement shall purchase a contract of general liability insurance (amounts of coverage

specified elsewhere in this agreement) naming the City of Long Beach as an additional
named insured. The policy shall also recite that this particular indemnity agreement is

included within its coverage.

In the event that a claim arises against the City which is connected in any way with the
other parties to this agreement, and it shall be found that the other parties to this agreement
failed to purchase insurance coverage sufficient to fully protect the City for the claim, then
the other parties agree to be liable to the City for full indemnity for any judgment rendered
against the City, including the costs of defense of the claim. '

For the purpose of determining which claims against the City shall be indemnified by the
other parties, the following shall be included but not limited to:

Claims arising out of:

1. any performance directly called for by this agreement
2. any performance by a party which is necessarily related to performance under this
agreement

3. any act of any employee of a party in the scope of his employment

4, any claim arising out of the physical condition of the premises, its fixtures and
appurtenances '

5. any condition of any item or object on the premises

6. the actual, intended or permitted use of the premises

7. the condition of any sidewalk or walkway, curb or gutter, or physical walking

surface of any kind located within twenty feet of the vertical surface of any
structure used by the other parties
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8. the condition of any street or sidewalk or other walking surface within the area in
which the parties perform work under this agreement

...shall all be subject to indemnification by the other parties to the City.

The intention of the parties, for purposes of further clarification, is that because the parties
are providing for insurance coverage for the benefit of all parties, all the other parties to
this agreement waive any claim for contribution or indemnity against the City in any claim
for damages brought by a claimant.

In the event of any conflict between this indemnification clause and any other portion of
this agreement, this indemnification clause shall supersede the conflicting provisions.

Proposals properly completed and executed on the forms provided by the City along with any
supporting documents may be delivered in person by the bidder or his agent or may be mailed to
the Purchasing Depértment. The Purchasing Agent or her designee must receive all bid
proposals, without exception. not later than the time specified for the bid proposal being opened

on the Notice to Proposers.

ALL PROPOSALS MUST BE IN WRITING AND BE RECEIVED IN THE
PURCHASING DEPARTMENT OF THE CITY OF LONG BEACH, CITY HALL,
ROOM 509, PRIOR TO 3:00 PM ON THURSDAY, NOVEMBER 17, 2016. ANY
PROPOSAL RECEIVED AFTER SUCH TIME WILL NOT BE CONSIDERED.

The decision of the City Council as to which proposal offered is in the best interest of the City of
Long Beach, shall be final.

The proposer assumes all risk of any delay, for any reason, for the delivery of their
proposal if it is mailed utilizing the U.S. Postal service or if by personal delivery or any

commercial package delivery service.
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CITY OF LONG BEACH

LONG BEACH, NEW YORK

Bid submitted by: __John D. Cameron, Jr., P.E.

 NAME
177 Crossways Park Drive, Woodbury, NY 11797

ADDRESS

(516) 827-4900, extension 230
TELEPHONE

to furnish Disaster Management Response and Recovery Services.

in accordance with specifications attached, it being further understood that the CITY reserves the
right to make an award on the basis of quotations received for any item or the aggregate total for
all items on which quotations are received. '

TO: City Purchasing Agent
City of Long Beach
1 West Chester Street
Long Beach, NY 11561

The undersigned, desiring to submit a bid to furnish

Disaster Management Response and Recovery Services

for the City of Long Beach, New York, does hereby accépt all terms, conditions and agreements
contained and set forth in the Notice to Bidders, Information for Bidders and Specifications and
the undersigned does hereby certify, agree and propose as follows:

The undersigned declares that he has examined all of the attached documents and hereby
proposes and agrees that, if this bid is accepted, he will contract with the City to supply said
materials and services and to perform the specified work in the manner and time required
pursuant to the attached documents.

By submission of this bid, each bidder and each person signing on behalf of any bidder, or in the
case of a joint bid, each party thereto, certifies, under the penalty of perjury, that to the best of
each of their knowledge and belief:
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A. That the prices in this bid have been arrived at independently without collusion,
consultation, communication or agreement for the purpose of restricting competition as to
any matter relating to such prices with any other bidder or with any competitor; and
B. - That unless otherwise required by law, the prices which have been quoted in this
bid have not been knowingly disclosed by the bidder and will not knowingly be disclosed
by the bidder, directly or indirectly, by the bidder to any other bidder or to any competitor,
prior to opening of all bids upon this proposal; and A :
C. That no attempt has been made or will be made by the bidder to induce any other
petson, partnership or corporation to submit or not to submit a bid for the purpose of
restricting competition; and ,
D. That neither the said bidder nor any of its officers, partners, owners, agents,
representatives, employees or parties in interest, including this affiant has in any way
colluded, conspired, connived or-agreed, directly or indirectly, with any other bidder, firm
or person to submit a collusive or sham bid in connection with the contract for which the
attached bid has been submitted or to refrain from bidding in connection with such
contract, or has in any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other bidder, firm or person to fix any overhead,
profit or cost element of the bid price of any other bidder, or to secure through any
collusion, conspiracy, connivance or unlawful agreement any advantage against the City of
Long Beach or any person interested in the proposed contract; and
E. That the price or prices quoted in the attached bid are fair and proper and are not
tainted by any collusion, conspiracy, connivance or unlawful agreement on the part of the
" bidder or any of its agents, representatives, owner, employees or parties in interest,
including this affiant. ‘

. Enclosed is bid bond or depositor' check (IF CALLED FOR IN BID) certified by (name of bank
of deposit) . inthe amount of ' made payable to the
City Treasurer, City of Long Beach, as a proposal guarantee which it is understood will be
forfeited in case the contractor fails to comply with the requirements of the specifications.

(SIGN ATTACHED PAGE AND/OR PAGES)

21



SIGNATURES

(If an individual)

Date : ,20

Signature of Bidder.

(Seal)

(Owner and Proprietor)

Business Name D/B/A

Business Address

SUBSCRIBED AND SWORN TO before me

this day of, , 20
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(If a co-partnership)

Date February21 ,2017

)

Firm Namg | Car

ing & Associates, LLP (Seal)

By. , ~
Businest Xddress 177 Croésdays Park Drive, Woodbury, NY 11797

Name and Address of all Members of the Firm:

John D. Cameron, Jr., PE, LEED AP, Managing Partner
Joseph R. Amato, PE, LEED AP, Senior Partner
Mark Wagner, CEP, LEED AP, Principal

Janice Jijina, PE, AICP CEP, LEED AP, Partner
“Nichotas A, Kumbatovic, PE, LEED AP; Partner
Kevin M. McAndrew, RLA, LEED AP, Partner
Michael J. Hults, PE, LEED AP, Associate Partner

~ SUBSCRIBED AND SWORN to before me

'8
This _2 3 M day of February ,20 17
A DONNA LEE SINRAM
Notary Public Notary Public, State of New York

Registration #01515012093
Qualified in Nassau County
Commission Expires June 15, 20_j9
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(If a corporation)

Date , 20

Corporate Name

By

President

Business Address

CORPORATE SEAL

President

Vice President

Secretary _

Treasurer -

Attest

Secretary

SUBSCRIBED AND SWORN TO BEFORE ME

This . day of . ,20

Notary Public
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INSTRUCTIONS TO BIDDERS

1.  General:
Read all documents contained in the bid specifications.

Upoh submitting a proposal, each bidder shall be assumed to have made a careful examination of
the conditions and specifications and to have fully informed himself as to any special conditions,
contracts and/or other documents.

Bidders are responsible for submitting their bids to the appropriate location at or prior to the time
indicated in the specifications. No bids will be accepted after the designated time or date
indicated in the bid specifications.

All bids must be filled out in ink or be typewritten. Bids submitted in pencil may be rejected as
unresponsive. In the case of a discrepancy between the numerical number and written number,
the written number will be controlling and will be considered to be the actual bid of the bidder,

The competency and responsibility of bidders will be considered in determining whether a bidder
is qualified to perform the services or items required for the purpose of making the award,

The City may reject any and/or all bids. Any bid may be withdrawn prior to the scheduled time
for the opening of bids. o . :

No bid shall be considered which is not based ﬁpon these specifications and other contract
documents attached or made a part there-to. Further no bid will be considered which contains
any letters or memorandum modifying the bid, or which is not properly executed, or which is not
accompanied with bid security in the form and amount as set forth herein. In case of discrepancy
between the numerical number and written number, the written number will be controlling and
will be considered to be the actual bid of the bidder.

No oral, telegraph, or telephone bids or modifications will be considered.
2.  Submission of Proposals
All prospective bidders shall submit sealed proposals.

The sealed envelope submitted by the prospective bidder shall carry the following information
on the FACE of the envelope: bidder's name, address, subject matter of proposal, advertised date
of bid opening and the hour designated for bid opening as shown on the legal advertisement.

Where proposals are sent by mail to the City Purchasing Agent, the bidders shall be responsible
for their delivery to the City Purchasing Agent before the advertised date and hour for the
opening of bids. If the mail is delayed beyond the date and hour set for the bid opening,
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proposals thus delayed will not be considered. Under no circumstances is it necessary to submit
the technical specifications with the bid.

3.  Receipt and Opening for Bids:

Bids will be received and opened by the City Purchasing Agent as outlined in the Notice to
Bidders or by her authorized representative.

4.  Proposal Security

Each bid shall be accompanied by a bid bond or certified check (IF CALLED FOR IN THE BID
SPECIFICATIONS) in the amount of ten percent (10%) of the bid and shall be made payable to
the City Treasurer, City of Long Beach, unless otherwise specified. Such proposal security will
be returned to the unsuccessful bidders, within forty-five (45) days after the City and the
successful bidder have executed contract for the proposed purchase or services, or in the event no
contract is executed, within (45) days after the date of the opening of the bids or upon the
demand of the bidder at any time after the forty-five (45) days, so lohg as he has not been
notified of the acceptance of his bid. The proposal security of the successful bidder may be
accepted as a performance security to be retained pending successful completion of the contract
and shall be retained by the City as liquidated damages, not as a penalty, for failure to complete
the contract as specified herein, it being now agreed that said sum is a fair estimate of the amount
of damages that said City will sustain due to the bidder's failure to complete the contract as
specified herein.

5.  Liquidated Damqges for Failure to Enter into Contract:

The successful bidder, upon his failure or refusal to execute and deliver the Contract and Bonds
required within fifteen (15) days after he has received notice of the acceptance of his bid, shall
forfeit the proposal security deposited with his bid to the City as liquidated damages, notasa
penalty, for such failure or refusal, it being now agreed that said sum is a fair estimate of the
amount of damages that said City will sustain due to the bidder's failure or refusal to execute and
deliver the executed Contract and Bonds as stated above.

6.  Signatures:

Bids shall be signed with the full name of the bidder or an authorized agent of the bidder. If the
bidder is a corporation the bid shall be signed by a properly authorized officer of the corporation.

The bid shall indicate whether the bidder is an individual, a partnership or a corporation. In case
of a partnership, the full name of each individual partner shall be given. In case of a corporation,
the corporate name, the State of incorporation, and the names of its officers shall be submitted.

7.  Acceptance of Bid and its Effect:
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Within forty-five (45) days after the opening of the bids, the City will act upon them. The
acceptance of a Bid will be given to the successful bidder by notice in writing signed by a duly
authorized representative of the City. No other act of the City or any official shall constitute the
acceptance of a Bid. The acceptance of a bid shall bind the successful bidder to execute the
contract and to be responsible for liquidated damages as provided in paragraph 5 above. The
rights and obligations provided for in the contract shall become effective and binding upon the
parties only upon the formal execution of the contract.

8.  Competency of Bidder:

No proposal will be accepted from or a contract awarded to any person, firm or corporation that
is in arrears or is in default to the City upon any debt or contract, or that is a defaulter, as surety
or otherwise, upon any obligation to said City or who had failed to perform faithfully any
previous contract with the City.

9. Obligation of Bidders:

At the time of the opening of the bids, each bidder will be presumed to have read and tobe
thoroughly familiar with the specifications and all contract documents. The failure or omission
of any bidder to receive or examine any form, instrument or document shall in no-way relieve
any bidder from any obligation in respect to his proposal.

10. Time for Executing the Contract:

The bidder whose bid shall be accepted will be required to execute a Contract in the form hereto
attached within fifteen (15) days after the notice that his proposal has been accepted. Failure or
‘neglect to execute the Contract within the said period of Fifteen (15) days shall constitute a
breach of the agreement affected by the acceptance of the bid and the proposal security shall.
thereupon become forfeited. The provisions contamed in the said contract shall be considered a
part of the Instructions and Specifications.

11. Time of Payment:

The City shall make payfnent within thirty (30) to forty-five (45) days after delivery of any
purchase or rendering of services made under the terms of this contract acceptance, after a proper
invoice of same is submitted and approved by the City Purchasing Agent, City of Long Beach.

12. Failure to Furnish Bond:

In the event that the bidder fails to furnish a performance bond when required in said period of
fifteen (15) calendar days after acceptance of the bidder's proposal by the City, then the bid
deposit of the bidder shall be retained by the City as liquidated damages and not as a penalty; IT
BEING NOW AGREED that said sum is a fair estimate of the amount of damages that said City
will sustain due to the bidder's failure to furnish said performance bond.
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13. Interpretation of Contract Documents:

If any person contemplating submitting a proposal is in doubt as to the true meaning of any part
of the specifications or other contract documents, he may submit to the Purchasing Agent a
written request for an interpretation thereof. The person submitting the request will be
responsible for its prompt delivery. Any interpretation of the proposed documents will be made
only by an addendum duly issued. A copy of such addendum will be mailed or delivered to each
person receiving a set of such contract documents and to such other prospective bidders as shall
have requested that they be furnished with a copy of each addendum. Failure on the part of the
prospective bidder to receive a written interpretation prior to the time of the opening of bids will
not be grounds for withdrawal of the proposal. If, after award of the contract, questions arise
concerning interpretation of contract documents, it is understood that the decision of the
Purchasing Agent will be final and binding, :

14. Catalogs:

Each bidder shall submit in duplicate catalogs, descriptive literature, and detailed drawings,
which fully detail the features, designs, construction, appointments, finishes and the like not
covered in the specifications, but which details are necessary to fully describe the material work
bidder proposes to furnish.

15. Non-Discrimination:

The Contractor, in performing under this contract, shall not discriminéte against any worker,
employee or applicant for employment because of race, creed, color or national origin. The
Contractor further agrees that each subcontract made under this contract will contain a similar
provision with respect to non-discrimination.

16. HOLD HARMLESS:

It is agreed that the Contractor shall indemnify, save and keep the City harmless against all
liabilities, judgments, loss, costs, damages and expenses which may in any way be incurred by
the City or its licensees, permitees, and assignees, respectively, by reason of the performance
hereunder by the contractor, or the use of or any claim of the use of any patented material design,
machinery, device, equipment or process furnished under this contract and accepted by the City.

17. Inspection and Responsibility:

The City shall have a right to inspect, by its authorized representatives, any material as herein
specified. The City does not assume any responsibility for the availability of any controlled
materials and equipment required under this contract.
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18. Rejection of Material or Services:

Equipment, supplies or services that may fail to comply with the specifications herein as regards
design, material or workmanship, are subject to rejection, and may at the option of the City
Purchasing Agent, be rejected.

19. Replacement:

- Materials or components, that have been rejected by the Purchasing Agent, in accordance with
the terms of this contract, shall be replaced by the Contractor at no cost to the City.

20. Removal:

Any material or components rejected shall be removed within a reasonable time from the
premises of the City at the entire expense of the Contractor, after notice has been mailed by the
City to the Contractor that such materials or components have been rejected.

21. Delay:

Should the Contractor be delayed by the City for any cause, there shall be added to the Time of
Completion a time equal to the period of such delay caused by the City; but the Contractor shall
not be entitled to claim damages or extra compensation for such delay or suspension,

22. Time of Commencement and Performance:

- The time of commencement, rate of progress and time of completion are essential conditions of
this contract; however, if the time of performance of the contract is for any reason, either
expressly or by implication, extended, such extension shall not affect the validity of this contract
or the liability of the sureties upon the bid given for the faithful performance of the same.

- The City Manager reserves the right finally to decide all questions arising as to the proper
performance of this contract, and in case of failure by the Contractor to comply with this contract
in any manner, then to declare the same forfeited, either as to a portion or the whole thereof, and
to re-bid the same with or without further advertising; and in such case of default, or in any case
of default, to adjust the difference of damage or price, if any, which according to the just and
reasonable interpretation of this contract, the said Contractor should, in the opinion of said
Purchasing Agent, pay to the City.

It is further understood and agreed that any amount of damage or price determined by the City

" Manager to be paid to the City by the Contractor for any such default, or for any money paid out -
by the City in consequence of any such default, there shall be applied in payment thereof a like
amount of any money that may be due and owing to the Contractor under or on account of the
contract, so far as there may be any such money and the same shall be sufficient; and if there
shall not be a sufficient amount retained from the Contractor, then the amount to be paid to the
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City in consequence of such default shall be a just claim against the Contractor to be recovered at
law in the name of the City in any court of competent jurisdiction.

23. Subletting of Contract:

No contract shall be assigned or any part of the same subcontracted without the written consent
of the City Manager and in no case shall such consent relieve the Contractor from his obligation,
or change the terms of the contract.

24. Increase of Prices:

Should it become proper or necessary, however, in the execution of this contract for any change
in design, or to make alterations which will increase the expense, the amount, if any, by which
the contract price shall be increased in consequence of such change in design or alterations shall
be determined by the City Manager.

No payment shall be made to the Contractor for any extra material, or of any greater amount of
money than stipulated to be paid in the Contract, unless some changes in or additions to the
contract requiring additional outlay by the Contractor shall first have been expressly authorized
and ordered in writing by the City Purchasing Agent.

25. Delivery by Truck:

If delivery is made by truck, arrangements must be made in advance by the Contractor in order
that the C1ty may arrange for receipt of the materials. The material must then be delivered where
directed. Truck deliveries will be accepted before 4:00 P.M. on weekdays only. No deliveries
will be accepted on Saturdays, Sundays, or Holidays.

26. Verification of Weight:

The quantity of material delivered by truck shall be ascertained from certified weight ticket. In
the case of delivery by rail, weight will be ascertained from bill of lading from originating line,
but the City reserves the right to re-weigh at the nearest available scale. '

27. Demurrage:

The City will be fesponsible for demurrage charges only when such charges accrue because of
the City's negligence in unloading the material.

28. Re-spotting;

The City will pay railroad charges due to the re-spotting of cars when such re-spotting is ordered
by the City,
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29. Escalation:

If during the term of the Contract, the Contractor's price to others is below stipulated prices of
this contract, the Contractor shall notify the City promptly of all such changes and the Contractor
shall/give the City the benefit of such reduction in prices on all material or specification applying
against this contract, shipped on or after the date of such price reduction.

30. Deliveries:
All materials shipped to the City of Long Beach must be shipped F.O.B. Long Beach, N.Y.
31. Trade Names:

In cases where an item is identified by a manufacturer's name, trade name or catalo g number or
reference it is understood that the bidder proposes to furnish the item as identified and does not
propose to furnish an "equal" unless the proposed "equal" is definitely indicated therein by the
bidder. -

The reference to the above catalog is intended to be descriptive but not restrictive and only to
indicate to the prospective bidder articles that will be satisfactory. Bids on other makes and
catalogs will be considered, provided each bidder clearly states on the face of his proposal
exactly what he proposes to furnish, or forwards with his bid a cut or illustration, or other
descriptive matter which will clearly indicate the character of the article covered.by his bid.

The City Manager hereby reserves the right to approve as an equal, or to i:eject as not being as
equal, any article the bidder proposes to furnish having major or minor variations from
specification requirements but complying substantially therewith.

32. Permits:

The Contractor shall take out at his own expense all permits and licenses necessary to carry out
the work described in this contract.

33. Responsibility:

The Contractor shall be'responsible for all materials or finished work furnished under this
contract up to the time of final acceptance by the City.

34, Quantities:

If materials in this bid and contract are on a requirement basis, then the quantities may be
increased or decreased, as the needs of the City shall require.
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35. Firm Prices:

Firm price bids shall be given first consideration. Firm price shall mean a guarantee against
price increase during the period of the Contract.

36. Aﬁinnative Action

The Consultant agrees that it shall be committed to carry out the principles as provided in Executive
Order 11246 of September 24, 1965. Subreciplent shall provide certain Affirmative Actlon guidelines to
Contractor to assist in the formulation of such program. Contractor shall submit a plan for an Affirmative
Action Program for approval prior to the award of funds.

37.  Minority- and Women-Owned Businesses (M/WBE)

Contractor shall comply with the small and minority firms, women’s business enterprise, and
labor surplus area requirements as set forth at 24 CFR 85.36 or 84.44, as applicable.

Contractor will use its best efforts to afford small businesses, minority business enterprises, and
women’s business enterprises the maximum practicable opportunity to participate in the
performance of the contract. As used in these Required Contract Terms, the termis “small
business™ means a business that meets the criteria set forth in Section 3(a) of the Small Business
Act, as amended (15 U.S.C. 632), and- “minority and women’s business enterprise” means a
business at least fifty-one (51) percent owned and controlled by minority group members or
women. For the purpose of this definition, “minority group members” are Afro-Americans,
_ Spanish-speaking, Spanish surnamed, or Spanish-heritage Americans, Asian-Americans, and
American Indians, Subrecipient may rely on written representations by businessés regarding their
status as minority and female business enterprises in lieu of an independent investigation.

The goal for this project shall be 5% M / 5% WBE respectively.
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M/WBE UTILIZATION PLAN

Utitization Plan must contain a detalled description of the supplies and/or services to be provided by ench certified Minority and Women-owred Business

| INSTRUC‘I‘IONS' This form must be submmed with any big, proposal, or proposed negotiated contract or within a reasonable time thereal‘ter, but prior to contract award, This
Enterprise (M/WBE) under the contract, Attach additional sheets If necessary,

Offeror's Name: Cameron Engineering & Associates, LLP Federal Identification Number:  11-3313855
Address: 177 Crossways park Drive Solicitation Number: RFP-Disaster recovery Services - 86
City, State, Zip Code: Woodbury, NY 11797 . Telephone Number: - (516) 827-4900, Extension 263
Region/Location of Work: City of Long Beach ) M/WBE Goalsin the Contract: MBE 5% WBE 5%
1. Certified M/WBE Subcontractors/Suppliers Namc, 2. Classification 3. Federal ID No. | 4. Detziled Description of Work ’ S. Dollar Valus of Subcontracts /
Address, Email Addvess, Telephone No. (Attach additional shoats, if necessary) Supplics/Scrvices and intended
. performance dates of each companent of the
A ESD CERTIFIED | :
ckissack & Mckissack ir mu )
" 101 Avenue of the Americas, 20th Floor, New York, NY 10018 lﬁsMBB 13-3615183 g&(’ M ’9 /a » .-{ 24 ’ / Qa 4t i W"(
kimaida@mekissack.com/212-349-6500 x5111 Ewee . _
S NYS ESD CERTIFIED
COmMsE
[JWBE

6. IF UNABLE TO FULLY MEET THE MBE AND WBE GOALS SET FORTH IN THE CONTRACT, OFFEROR MUST SUBMIT A REQUEST FOR WAIVER FORM !PRDC-Q

PREPARED and APPROVED BY: ° FOR AGENCY USE ONLY
NAME AND Z:?\M REVIEWED BY: DATE:
Signature: .

Authorired Signaturo UTILIZATION PLAN APPROVED: YES  NO Date:
] . Contraet No: .
DATE: TELEPHONE February 21,2017 onog::;tl Siv;::'d Date: Estimated Date
NO: EMAIL (516)827-4900, extension 263 Amount Obligated Under the Contract:
ADDRESS: mwagner@cameronengineering.com NOTICE OF DEFICIENCY ISSUED: YES NO Date:

SUBMISSION OF THIS FORM CONSTITUTES THE OFFEROR'S ACKNOWLEDGEMENT AND
AGREEMENT TO COMPLY WITH THE MAVBE REQUIREMENTS SET FORTH UNDER NYS _ i
EXECUTIVE LAW, ARTICLE 15-A, 5 NYCRR PART 143, AND THE ABOVE REFERENCED NOTICE OF ACCEPTANCE ISSUED: ~ YES  NODat:
SOLICITATION. FAILURETO SUBMIT COMPLETE AND ACCURATE INFORMATION MAY
RESULT IN A FINDING OF NONCOMPLIANCE AND POSSIBLE TERMINATION OF YOUR
CONTRACT.

PROC-2 {rovised 2/2012) -
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7 Scope of Work

-

Upon notice to proceed, McKissack’s will provide an on-call services that will include but not be
limited to the following:

Assisting the City by providing technical advisory services and prioritizing disaster
recovery activities.

Reviewing eligibility issues, and developing and implementing strategies designed to
justify and maximize federal and state assistance.

Organizing, managing and administering the FEMA reimbursement process under the
Public Assistance (PA) Program.

Providing expert programmatic and policy advice on federal disaster relief program.
Providing support of strategic planning and coordination of all recovery efforts.
Reviewing contracts and purchasing documentation to ensure cost recovery.

Representing and attending meetings with FEMA/NYSOEM on behalf of the City of Long
Beach.

Assisting the City with damage site assessment (if needed).

Assisting the City with Project Worksheet (PW) preparation and formulation and
negotiating maximum FEMA reimbursement rates for PWs.

Identifying potential improvements and maximizing public assistance 406-Mitigatin
funding.

Meeting with County Department Heads and collecting/compiling cost documentation for
PW's.

Documenting permits requirements.

Maintaining compliance with appropriate building codes (building, floodplain, etc.).
Providing assistance and oversight to departments that have difficulty with claims.
Interacting with the City’s public adjusting firm.

Processing the City’s progress payment requests.

Working with officials to resolve disputes with FEMA and/or NYSOEM, including
preparation of appeals.

Providing final inspection and grant close out to ensure funding is retained.

Supporting the City in providing routine reports and technical data using necessary
expertise and technologies.

Negotiating maximum FEMA reimbursement rates for alternative and improved projects.

Identifying and facilitating resolution of special considerations (e.g., historic,
environmental, insurance, etc.).

Providing expertise on interpretation and implementation of complex scopes of work.
Providing procurement support for recovery project contractors/subcontractors.

Providing guidance on FEMA PA policy, including Title 44 of the CFR, PA Guide, PA
Policy Digest, 9500 Policy Series, Disaster Specific Guidance, and other pertinent
regulations.

Review the eligibility of contracts and force account labor.



Identifying and integrating federal and state funding sources to implement post-disaster
recovery and reconstruction.

Identifying project-specific post-disaster mitigation opportunities under section 406 of the
Stafford Act.

Representing the City during interim and final inspections and project closeouts.
Providing weekly project reports and identifying issues affecting recovery
Assisting with audit and compliance issues.
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MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISES —~ EQUAL
EMPLOYMENT OPPORTUNITY POLICY STATEMENT

M/WBE AND EEQ POLICY STATEMENT

John D. Cameron, Jr., PE

This organization will cause its contractors and subcontractors to take
good faith actions to achieve the M/WBE contract participations goals
set by the State for that area in which the State-funded project is
located, by taking the following steps:

(1) Actively and affirmatively solicit bids for contracts and
subcontracts from qualified State certified MBEs or WBEs,
including solicitations to M/WBE contractor associations.

(2) Request a list of State-certified M/WBEs from
Agency(ies) and solicit bids from them directly.

(3) Ensure that plans, specifications, requests for proposals and
‘other documents used to secure bids will be made
available in sufficient time for review by prospective
M/WBEs.

{4) Where feaslble, divide the work into smaller pomons to
enhance participations by M/WBEs and encourage )
the formation of joint venture and other partnerships among
M/WBE contractors to enhance their participation.

(5) Document and maintain records of bid solicitation,
including those to M/WBEs and the results thereof.
Contractor will also maintain records of actions that its
subcontractors have teken toward meeting M/WBE contract
participation goals.

(6) Ensure that progress payments to M/WBEs are made on a
timely basis so that undue financial hardship is
avoided, and that bonding and other credit
requirements are waived or appropriate altematives
developed fo encourage M/WBE participation. .

AN

, the (awardee/contractor) _(Ouioxiee

following policies with respect to the proj ect bemg developed or services rendered for (name agency/xes or prOJect

agree to adopt the

organization will not
employee or applicant for employment because of race, creed, color,
national origin, sex, age, disability or marital status, will undertake or
continue existing programs of affirmative ection to ensure that

(a) ’l‘lus discriminate against any

minority group members are afforded equal employment
opportunities without discrimination, and shall make and document
its conscientious and active efforts to employ end utilize minority
group members and women in its work force on State contracts. .
(b)This organization shall state in all solicitation or advertisements
for employees that in the performance of the )

State contract all qualified applicants will be afforded equal
employment opportunities without discrimination because of race,
creed, color, national origin, sex disability or marital

status.

(c) At the request of the conh'achng agency, this organization shall
request each employment agency, labor union, or authorized
representative for a statement that it will not

discriminate on the basis of race, creed, color, national origin, sex,
age, disability or marital stetus and that such union or representative
will  affirmatively cooperate in the lmplementauon of this
organization’s obligations herein.

(d) Contractor shall comply with the provisions of the Human
Rights Law, all other State and Federal statutory and constitutional
non-discrimination provisions. Contractor and subcontractors shall
not discriminate against any employee or applicant for employment
because of race, creed (religion), color, sex, national origin, sexual
orientation, militery status, age, disability, predisposing genetic
characteristic, marital status or domestic violence victim status, and
shall also follow the requirements of the Human Rights Law with
regard to non- discrimination on the basis of prior criminal conviction
and prior arrest.

(e) This organization will include the provisions of sections (a)
through (d) of this agreement in every subcontract in such a
manner that the requirements of the subdivisions will be
binding upon each subcontractor as to work in connection with

the State contract,

Agre h day ¢f | February

, 2017

By i y

Iq’hn D. Cameron MPE

Print:

Title: Managing Partner

PROC-4 (revised 2/2012)



N

is designated as the Minority Business Enterprise Liaison

He/she is responsible for administering the Minority and Women-Owned Business Enterprises-Equal Employment
Opportunity (M/WBE-EEO) program.

M/WBE Contract Goals

10% Minority and Women’s Business Enterprise Participation
5% Minority Business Enterprise Participation

5% Women’s Business Enterprise Participation

Notwithstanding the foregoing goals, should the State of New York change such goals, contractors and their subcontractors (at all
tiers) shall continuously make good-faith efforts to achieve the M/WBE goals in effect at any given time during the performance
of the contract and their contract(s), respectively.

EEQ Contract Goals

___ % Minority Labor Force Participation

___% Female Labor Force Participation

~

PROC-4 (revised 2/2012)



Failure to submit this form will result in non-compliance

NYS AGENCY/AGENCIES Contract No.

M/WBE Quarterly Report
of ~

Project No.

Is this a final report? Check one.
Yes_  No

The following information indicates the payment amounts made by the grantee/contractor to the NYS Certified M/WBE subcontractor on this project. The
payments as shown are in compliance with contract documents for the above reference project.

Contractor’s Name and Address

Contract Type:

Federal ID# Goals/Dollar Amount
MBE__%=S$
WBE __%=S§,
Project Completion Work Location

Reporting Period:

Paid to Contractor this Quarter:

Total Paid to Contractor to Date;

Date O 1* Quarter (4/1-6/30) O 3" Quarter (10/1-12/31)
[J 2 Quarter (771-9/30) [CJ4* Quarter (11-3/31)
M/WBE Product { Work Status | Total Subcontractor | Payments this Quarter Previous Payments Total Payments Made
N MBE WBE MBE WBE MBE WBE MBE WBE
Name: [ Active
Fed ID#: [J Inactive
[ Complete
Name: D Active
Fed ID#: ] Inactive
O Complete
Name: ) Active
Fed ID#: [ Inactive
[3J Complete
Name: [ Active
Fed ID#: [ Inactive
[ Complete
Total:

*See next page for Product Codes.

PROC-6 (revised 2/2012)



Use the following codes in the Product Code column to indicate the category of work for which the M/WBE was utilized:

D CODE KEY:;
A Agriculture/Landscaping (e.g., all forms of landscaping services)
B Miniog (e.g., Geological Investigation)
C Construction
C15 Building Construction -~ General Contractors

C16 "~ | Heavy Construction (c.g., highway, pipe laying)

C17 Special Trade Contractors (e.g., plumbing, heating, electrical, carpentry)
,;'ﬂ. 5 —

D Manuf; ing (production of goods)
E Transportation, Communication and Sanitary Services (e.g., Delivery services, warehousing, broadcasting and cable systems)
FIG Wholesale/Retail Goods (e.g., gravel, hospital supplies and equipment, food stores, computer stores, office supplies)
Gs2 Construction Materials (e.g., lumber, paint, lawn supplies)
H Financial, Insurance and Real Estate Services
I Services ] .
173 Business Services (c.g., copying, advertising, sccretarial, janitorial, reatal services of equipment, computer programming, security services)
181 Legal Services . ‘
182 Educational Services (¢.g., AIDS education, automobiie safety, tutoring, public speaking)
183 | Social Services (e.g., counselors, vocational training, child care)
Ik'l Engineering, architectural, accounting, research, management and related services

PROC-6 (revised 2/2012)



New York State
Homes & Community Renewal

E H SA = Office of Fair H?using and Equal Opportunity
: .nyshcr.org
omes & Web Site: www.nyshcr.or;

Affirmation of Income Payments to MBE/WBE

Community

Renewal

Each MBE and WBE FIRM must sign and submit this form to the Contractor. The Contractor/Vendor must
submit this form to the Office of Fair Housing and Equal Opportunity by the 10th of each Quarter.

CONTRACTOR
1. Name and Address of Contractor 2. SHARS/Project #
3. Reporting Period
Federal ID # Quarter | Year
M/WBE FIRM
1. Name and Address 2. Date contract started:
3.New York State Certified (Check One)
[J MBE
Federal ID # 0 WBE
4.Type of Service Provider (Check one box only)
[ Construction O Supplier [ Consultant Service [J Service/Commodity
5.Summary of Payments '
a. Total MBE/WBE contract amount $
b. MBE/WBE payment received for this reporting period $
c¢. Total MBE/WBE payments received as of this reporting period $
Signature of MBE/WBE Print Name ofWME Date
Signature of Contractor Print Name of Contractor Date

Failure to submit this form will result in noncompliance.

ADM-146 (rev. 12/10)
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The City of Long Beach
The City BY The s¢eq

Title Page

Disaster Management Response and Recovery Services
RFP - Disaster Recovery Services - 86

Name of Bidder's Firm:
Cameron Engineeri.ng & Associates, LLP

Address:
100 Sunnyside Blvd.
Woodbury, New York, NY 11797

Email Address:
jdc@cameronengineering.com

Telephone Number:
(516) 827-4900, extension 230

Name of Contact Person:
John D. Cameron, Jr., P.E.
Managing Partner

Date:
November 17,2016
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CAMERON ENGINEERING S eeton. 1 P
- john D. Cawmeron, 1., PE
' Senior Partner’ )
& ASSOCIATES, L.L.P. . eaipis R, Amato. PE
:] 100 Sunnyside Boulevard, Suite 100 Woodbury, NY11787  (516) $27-4900 ::::T;:,i ;Prnz:cxgaﬁ,
45 West 36th Street, Third Floor New York, NY 10018 (212)324-4000 ]m‘ﬁw Tli‘i fm’.\. P E. AICP CFP
303 Old Tarrylown Road, 1st Floor  White Plains, NY10603 (914) 721-8300 : Nicholas A. Kumbatovic, P.E.

Kevin M. McAndrew, RL.A.

Senior Associates
Glenn DeSimone, P.E.. CPF
Michael ). Hults, P.E.
November 17, 2016 Associates
‘ John E Gursky
andiew I. Natus, P.F.
Michael A. Pe Giglio. R1.A.

Active Member of A:C_?C New York

N Ty

Office of the Purchasing Agent

City of Long Beach

One West Chester Street, Room 509
Long Beach, New York 11561

Re: Request for Proposals
Disaster Management Response and Recovery Services

Dear Mr. Schnirman:

, In response to the City’s Request for Proposals issued October 2016, Cameron Engineering & Associates, LLP
/™ > respectfully submits our Proposal for this Disaster Management Response and Recovery Services contract.
' Cameron Engineering is alocal multi-disciplined consulting engineering firm with extensive experience and

~ technical competence. For this particular project, to provide the City the depth and breadth of services it may
require, we propose to provide services with the following expert team: .

e Cameron Engineering & Associates, LLP o
Project management and coordination; infrastructure evaluation and planning; agency interaction,
_grant writing, preparation of engineering reports, civil, electrical and mechanical engineering design, -
contract documents (plans & specifications), bidding process assistance, construction management,
and construction closeout. '

e McKissack & McKissack (NYS certified MBE and WBE ) .
FEMA coordination including organizing and administering reimbursement under the Public

Assistance (PA) Program, preparation and negotiation of Project Worksheets (PW) and Hazard
Mitigation Grant Program (HMGP) projects, reviewing and assisting on maximizing cost recovery,
and communications with funding agencies.

e Lancer Insurance Group '
Risk assessment and insurance reimbursement expertise

Cameron Engineering has provided disaster management and recovery services to the City of Long Beach since
Superstorm Sandy and understands its recovery needs. We would welcome the opportunity to continue
assisting the City as it moves forward with completing a number of planned infrastructure improvement. The
Team’s specialized expertise includes: :

e FEMA Coordination and Hazard Mitigation Plan Development: Members of our team have led

' clients through the recovery and hazard mitigation planning processes. We understand the need for 44
= CFR 201.6-compliant Hazard Mitigation Plans (HMPs). Team members have been working with the
City and many other municipal entities since 2012 on their respective recovery efforts. In doing so,
team members have optimized the hazard mitigation planning process and have interacted extensively
with FEMAs representatives in Region I (New York/New Jersey).

“Celebrating Over 30 Years of Excellence in Planning and Engineering” 3

wwiv.cameronengineering.com
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e Grants Management: Members of our team have prepared grants on the State and Federal levels,
winning funding in the millions of dollars. We have then gone on to manage multi-million-dollar
construction projects, complying with all State and/or Federal record-keeping requirements.

The designated point of contact with respect to this propoéal is:

Mark Wagner, CEP, LEED AP, Principal
Cameron Engineering & Associates, LLP
100 Sunnyside Boulevard Suite 100
Woodbury NY 11797

(516) 827-4900 extension 263

mw @cameronengineering.com

Should you or other representatives have any questions or require clarification on any specific item of this
Proposal, please do not hesitate to me.

Very truly yours,
Mark Wagner, CEP, LEED AP
Principal
cp9224
MW/im
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“The City By The Sea

The City of Long Beach

Request for Proposal:
Disaster Management Resporse
and Recovery Services

REP - Recovery Services - 86 -

General Business Information

Name of Proposer

Cameron Engineering & Associates, LLP
100 Sunnyside Blvd., Suite 100
Woodbury, NY 11797

Tel: (516) 827-4900
Fax: (516) 827-4920

Principal-in-Charge: John D. Cameron, Jr., P.E.
Managing Partner

Email Address: jdc@cameronengg’ eering.com

Subconsultaxits:
McKissack & McKissack (W/MBE)

Name of Person to be
contacted for
information or services if
different from mname of
Principal-in-Charge:

Same as above

Indicate whether the
Proposer's business is a
parent or subsidiary ina
group of firms or
agencies.

Cameron Engineering & Associates, LLP is not a parent or subsidiary
in a group of firms or agencies. ' :

Provide the location of
the office from which the
work is to be performed
and ~the mnumber Of
professional staff
employed at the office

100 Sunnyside Blvd., Suite 100
Woodbury, NY 11797

Number of Staff at Office: 79

& ASSOCIATES, LLP

CAMERON ENGINEERING

Page |5



Request for Proposal:

N8 The City of Long Beach ' Disaster Management Response
3| The city By The Sea - and Recovery Services

REP - Recovery Services - 86

Financial Stability
Cameron Engineering & Associates, LLP’s DUNS number is 003688033.

Cameron Engineering & Associates, LLP is not involved in an ongoing bankruptcy as a debtor, or in
an organization, liquidation, or dissolution proceeding.

CAMERON ENGINEERING Page | 6
& ASSOCIATES. LLP
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; Request for Proposal:

N8\ The City of Long Beach Disaster Management Response
The City By The Sea and Recovery Services
RFP - Recovery Services - 86

Proposer’s Experience & Qualifications

When Superstorm Sandy struck the east coast in 2012, the Jevel of devastation it left behind had not
been seen in the Northeast for decades. For the City of Long Beach, the catastrophic event left the
city with $200 million in damages. Immediately, officials began discussing long-term protection
projects, realizing that these solutions could take years to complete.

The City and its personnel, with assistance from both FEMA and contractors, conducted emergency

_repairs including cleaning, repairing, testing and replacement of electrical and mechanical
equipment/ systems and other activities in order to reestablish major facility operations. Measures
were taken within the City to restore infrastructure that included long-term resiliency plans.
Community infrastructure such as roads, sidewalk, bulkheads, municipal buildings, and the
Boardwalk were among the items in a state of much needed repair. These major infrastructure
repair issues had to be undertaken without delay. The City of Long Beach selected Cameron
Engineering to provide professional engineering services to oversee the damage assessment,
evaluation and design repair process. Of immediate concern were the sewage treatment facilities.

Along the oceanfront, Superstorm Sandy destroyed six (6) public comfort stations and their
respective pump station that transferred wastewater from the comfort stations to the main -
interceptor on East Broadway. Under an emergency contract, Cameron Engineering developed a
basis of design for each location for replacement of the pump stations, new electric service and water
service line including RPZ. Permits were obtained from the Nassau County Department of Health
for the RPZs. Contract Documents were prepared, bids reviewed and construction of the new
stations completed within a four (4) month time frame to allow for the beaches to be open on
Memorial Day 2013. The project was completed on time and on budget. Cameron Engineering
provided the damage assessments, design, permitting, construction administration and on-site
observation. City was reimbursed 90% of construction and engineering costs. :

At the City’s main sewage treatment plant, flooding heavily damaged much of the
mechanical/electrical systems. Cameron Engineering working with City staff identified key process
systems that had been damaged and had either failed or were in a state of deterioration. Damage
assessments and contract documents were prepared for replacement of main sewage pumps and
controls with dry pit variable speed drive units, influent control gates, dry well ventilation, flow
meter, electrical wiring and lighting, and sludge digester mixing pump. A Contractor was procured
in a timely manner and work initiated prior to failure of all influent pumps. The bulk of work was
completed on time and beneficial use was achieved within the contract period.

The Roosevelt Avenue Pump Station, a main sewage pump station, was heavily damaged with only
one pump remaining on line. Emergency contract documents were prepared and the sewage
pumping units were replaced with dry pit submersibles with variable speed controls. Cameron
Engineering provided the design services, construction administration and on-site observation
services, project completed on time and on budget.

CAMERON ENGINEERING Page |7
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Disaster Management Respoise
and Recovery Services

AN
2. %\ The City of Long Beach
7 RFP - Recovery Services - 86

The City BY The Sea

Other tasks undertaken by Cameron Engineering for the City of Long required assistance with the
management and administration of the Federal Public Assistance (PA) Program including Hazard
Mitigation Assistance (HMA), PA Grants Management and development of FHMA applications
related to Federal Disaster Declaration (DR- 4085) and other recovery services as required by the

City.

Cameron Engineering assisted staff with PA program compliance, PA Project’ Worksheet PW)
development and supportive documentation, preparation of submissions to the NYSOEM and
FEMA related to the repair/replacement of infrastructure damaged or destroyed, management and
administration of grants and grant monies related to PA projects, development and management of
HMA grants and projects and the management of other relevant disaster response or recovery
funds. '

In addition, work involved includes:
o Damage Assessments
¢ Meeting with the City Department Heads
e Document Permit Requirements ‘ . ,
« Maintain Compliance with Appropriate Building Codes
« Work with Officials to Resolve Disputes with FEMA and/or NYSOEM, Including
Preparation of Appeals :
« Provide Final Inspection and Grant Close-Out Service to Ensure Funding is Retained
« Support the City in Providing Routine Reports and Technical Data Using Necessary
Expertise and Technologies
¢ Negotiate Maximum FEMA Reimbursement for Alternative and Improved Projects
« Identify and Facilitate Resolution of Special Considerations (E.G., Historic, Environmental,
Insurance, Etc.)
Provide Expertise on Interpreting And Implementing Complex Scopes of Work
Provide Procurement Support For Recovery Project Contractors / Subcontractors
Provide Guidance on FEMA PA Policy ' '
Identify Federal and State Funding Sources to Implement Post-Disaster Recovery and
Reconstruction
« Identify Project-Specific /Post-Disaster Mitigation Opportunities Under Section 406 of The
Stafford Act ' :
Represent the City During Interim and Final Inspections and Project Closeouts
Provide Weekly Project Reports and Identify Issues Affecting Recovery
Assist with Audit and Compliance Issues
Detailed Engineering Design
Cost Estimating '
Project Meetings
Construction Administration and Oversight
Payment Requisition Processing

W CAMERON ENGINEERING ' : : Page | 8
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Request for Proposal:

Disaster Management Respoitse
and Recovery Services

REP - Recovery Services - 86

N8 The City of Long Beach

The City BY The Séa

Lost Business

Cameron Engineering has never been terminated for cause by a governmental agency.

Cameron Engineering & Associates, LLP

Cameron Engineering is a full service multi-disciplined consulting engineering Firm founded in
1985. We are comprised of experienced and qualified engineers, planners and environmental
scientists dedicated to providing professional, timely and courteous services to our clients. Our
commitment to excellence is reflected in our approach for solving difficult problems with well-
designed, coordinated, cost-effective concepts, and sound management techniques for all types of
facilities. :

The Firm possesses a diversified range of experience in various facets of municipal, commercial,
industrial and environmental engineering. Principal areas of expertise are mechanical and electrical
engineering, fire protection, fire alarm, life safety, security, structural engineering, civil engineering,
landscape architecture, site development, planning and environmental engineering, water and
wastewater engineering, solid waste management, energy management and construction

management.

Project Management and Coordination ' .

The Cameron Engineering disaster recovery team has assembled a group of experts from our firm as
well as specialized sub-consultants to provide the City of Long Beach with the range of expertise
needed for the continuation of the City's recovery offorts. The recovery effort requires firms and
individuals with project coordination and management experience. The senior members of the team
have this experience from innumerable large planning, design, and construction management
projects on Long Island and elsewhere. Large design and construction projects require successful
coordination of multiple municipal and regulatory entities with private developers, their consultants
and legal and financial advisors, and ultimately the myriad contractors and subcontractors that get it
built. The Cameron Engineering Team has decades of this kind of experience.

Infrastructure Evaluation and Planning

The City needs to complete repairs to its infrastructure. Long Beach sustained serious damage to
some of its critical infrastructure and facilities. Much has to be repaired but many projects remain to
be addressed. The Cameron Engineering Team is comprised of engineering consulting firms with
decades of experience in the evaluation of water, sewer, electric, gas, communications, and roadway
infrastructure.  Significantly, the Project Team is expert in estimating damage, upgrade, and
replacement costs. The Cameron Team has completed municipal infrastructure plans that accounted
for existing and anticipated commercial and residential development needs as well as the repair to
vital and necessary environmental facilities, i.e.; water and wastewater plant.

\ CAMERON ENGINEERING ' Page |9
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Regquest for Proposal:

Disaster Management Response
and Recovery Services

REP - Recovery Services - 86 .

The City of Long Beach '

The City By The Sea

Hazard Mitigation Experience

After disaster response, disaster mitigation planning is critically important. FEMA'’s Hazard
Mitigation Planning process is designed to make residents, businesses, property owners, operators
of critical infrastructure, and municipalities less susceptible to the effects of future disasters by
increasing the disaster resistance of the community (city, village, town, or county). The Cameron
Engineering Team includes McKissack & McKissack, who has extensive Public Assistance and

FEMA experience.

The Cameron Team has prepared Hazard Mitigation Plans for a number of villages, towns, and
counties in New York. Those plans identified natural and man-made potenﬁal hazards, reviewed
and assessed past disaster occurrences, estimated the probability of future occurrences, identified
vulnerabilities, set goals to reduce potential impacts, and recommended a prioritized list of solutions
to mitigate potential damage and protect the public and resources within the municipalities.

Agency Interaction and Grants

Disaster recovery also requires individuals and firms that have successfully prepared documents
and specifically grant applications to state and federal agencies. Cameron Engineering has obtained
millions in grants for various Long Island municipalities. The firm understands the value of
extensive contact with agency representatives, careful attention to agency priorities and
requirements, and a focus on the details of applications. McKissack & McKissack has an equally
impressive track record for security grants for municipalities.

Insurance Expertise

Understanding the value of good insurance and the methodologies that can be used to reduce future
rates is an important component of disaster recovery and planning. The Cameron Engineering
Team includes Long Beach’s Lancer Insurance Group. Lancer understands insurance underwriting,
claims, and risk management. ‘These skills are not only important to the City’'s immediate recovery,
but also to the management of future risk. ”

WA CAMERON ENGINEERING ~ ' Page | 10
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Request for Proposal:

Disaster Management Response
and Recovery Services

REP - Recovery Services - 86

2. 8 The City of Long Beach
s The city BY The Sea

References

The Cameron Team is proud to have long term working relationships with many Clients. Please
contact the following Clients who can speak to our dedication and success in completing projects for

their institutions.

Client: Reference:
City of Long Beach Mr. Joseph Febrizio,
Deputy Commissioner DPW.
(516)431-1000 ext. 1011
Client: : Reference:
Nassau County Department of Public Works Shila Shah-Gavnoudias, PE
Westbury, NY Commissioner of Public Works
Joseph Davenport, P.E., Unit Head
Water/ Wastewater
(516) 571-9600
Client: : Reference:
Greater Atlantic Beach Water Reclamation District Alexander Michaelis,
Superintendent
516-239-6777
Client: , Reference:
Governor's Office of Storm Recovery Community Vanessa Pino-Lockel, Former SC
Reconstruction Program Suffolk County Regional Lead Regional Lead
Hauppauge, New York 917-364-8940
Client: Reference: :
Dormitory Authority of New York State (DASNY) Mr. Thomas J. Michon, P.E.
Albany, NY Senior Engineer
(518)-257-3199
Client: : Reference:
Village of Island Park Michael G. McGinty, Mayor
Island Park, NY ' (516) 431-0600

Project Data Sheets detailing our relevant experience can be found at the end of this section.

CAMERON ENGINEERING ' Page | 11
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Disaster Management Response and Recovery Services
. : City of Long Beach, NY

Client / Owner:

City of Long Beach

One West Chester Street, Room 509
Long Beach, New York 11561

Reference:

Mr. Joseph Febrizio,
Deputy Commissioner DPW
(516)431-1000 ext. 1011

Program Cost
Cost by Task as Assigned

Schedule
January 2013 -2014

After Superstorm Sandy in October 2012, The City of Long Beach required assistance
with the management and administration of the federal Public Assistance (PA) Program
including Hazard Mitigation Assistance (HMA), PA Grants Management and
‘development of HMA applications related to Federal Disaster Declaration (DR- 4085)
" and other recovery services as required by the City.

Cameron Engineering is currently assisting staff with PA program compliance, PA Project
Worksheet (PW) development and supportive documentation, preparation of
submissions to the NYSOEM and FEMA related to the repair/replacement of
infrastructure damaged or destroyed, management and administration of grants and
grant monies related to PA projects, development and management of HMA grants and
projects and the management of other relevant disaster response or recovery funds.

In addition, work involved includes:
e Damage assessments

Meeting with the City department heads

Document permit requirements

Maintain compliance with appropriate building codes

e Work with officials to resolve disputes with FEMA and/or NYSOEM, including
preparation of appeals

« Provide Final Inspection and Grant Close-Out Service to ensure funding is
retained i

¢ Support the City in providing routine reports and technical data using necessary
expertise and technologies

+ Negotiate maximum FEMA reimbursement for alternative and improved projects

e . Identify and facilitate resolution of special considerations {e.g., historic,
environmental, insurance, etc.)

e Provide expertise on interpreting and implementing complex scopes of work

e Provide procurement support for recovery project contractors/ subcontractors

e Provide guidance on FEMA PA policy :

o ldentify federal and state funding sources to implement post-disaster recovery
and reconstruction

o Identify project-speciﬁc/post-disaster mitigation opportunities under section 406
of the Stafford Act :

o Represent the City during interim and final inspections and project closeouts

« Provide weekly project reports and identify issues affecting recovery

e Assist with audit and compliance issues




v

Disaster Management Response and Recovery Services
City of Long Beach, NY
(continued)

In addition to the administrative functions and tasks provided by Cameron Engineering, we provided detailed design engineering and
preparation of plans and specifications for a number of projects including:

e New comfort station pump stations at six (6) locations

e Repairs and new pumping equipment at the main Sewage Treatment Plant

e Upgrade of Roosevelt Avenue Pump Station

o Repairs to Sand Filter Building at main STP

e New emergency generator at Vehicle Maintenance Garage

e New Total Residual Chlorine processing system at STP

e New fuel dispensing system and standby generator at Maintenance Yard

e Repairs and improvements at City’s Water Treatment Plant

o Repairs and new bulkhead work at Indiana Avenue

+ Design development for Indiana Avenue Fire House

e Office of Emergency Management at City Hall

¢ Repair to synthetic turf field at waterfront park

o - Miscellaneous parking lots within the City




‘Greater Atlantic Beach Water Reclamation District (GABWRD)
Grant Application and

Hardening Design for Water Reclamation Plant and Pumping.Stations
‘ Atlantic Beach, NY

Client / Owner:

PR L s St gt =

3 % \ Greater Atlantic Beach Water Reclamation District
N Atlantic Beach, NY

. Reference:

Alexander Michaelis, Superintendent

Greater Atlantic Beach Water Reclamation District
' 516-239-6777

Completion:
Application - 2015
Construction — Ongoing

The Greater Atlantic Beach Water Reclamation District (GABWRD) and surrounding
community suffered heavy wind and severe rain along with an unprecedented 13’
tidal/storm surge during a high tide and full moon as a result of the Superstorm Sandy
storm event. The GABWRD consists of a wastewater treatment facility (WWTF) and
three (3) pumping stations. The WWTF experienced flooding and significant influent
flow due to heavy rains and the tidal/storm surge. Influent flow at the WWTF
increased almost 300% from an average daily influent flow of 1.5 million gallons per
day (MGD) to 4.3 MGD during the storm event.

In 2015, Cameron Engineering prepared a Grant Application for hardening of GABWRD
facilities specifically related to the design and installation of elevated emergency
generators and storm-proofing doors.

The approved $515,000 grant funding is being utilized for the design and subsequent
procurement and installation of four (4) new emergency generators to function as
backup/standby units to the existing emergency generators at the WWTF and three (3)
existing pumping stations for future storm events.

The existing emergency generators
at the three (3) pumping stations
are located within existing flood
zones and are subject to flooding.
The new emergency generators
will be located above the existing
flood elevations. The new
emergency generators are
expected to provide an additional
level of protection in maintaining
treatment and pumping
operations at the WWTF and the
three (3) existing pumping stations
in order to reduce the potential for
sanitary sewer overflows, which
can become a significant liability to the GABWRD.
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DASNY — Oakdale/West Sayville Community Reconstruction Projeét
Oakdale/West Sayville

Client / Owner:

Dormitory Authority of the State of New York
515 Broadway

Albany, NY 12207

Reference:

Mr. Thomas J. Michon, P.E.
Senior Engineer
(518)-257-3199
TMichon@dasny.org

Project Cost:
$1,760,000

Completion Date:
On-going

Various road segments in Oakdale and West Sayville experience flooding on a regular basis.
As part of the community reconstruction program developed and managed by the
Governor’s Office of Storm Recovery (GOSRY), these areas have been designated to receive
funds to address repetitive flooding conditions.

Cameron Engineering’s scope of work includes:

o Feasibility Study identifying the existing conditions and proposed conditions that
would cost effectively address the flooding concerns.

e Utilizing current available LIDAR data for each watershed to input elevations of land
areas into the model. }

e Conducting a workshop with Town, GOSR and DASNY officials to develop and rank
the criteria that will be used to develop an implementation plan for improvements
at the identified locations. The implementation plan will take into account the
schedule of constructing downstream improvements first and then working
upstream so as to not adversely impact an area by creating a hydraulic bottleneck
within the system. )

e Preparing a report that
presents the findings of
the  modeling task

including the results of the,

analyses from all the
scenarios.
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Response and Recovery Services
Village of Island Park, NY

Client / Owner:

Michael G. McGinty, Mayor
village of Island Park

127 Long Beach Road

island Park, New York 11558
(516) 431-0600

Program Cost
Cost by Task as Assigned

Schedule
January 2013 -2014

village of Island Park Disaster Management

Cameron Engineering is currently assisting the Village of Island Park with the formation
of a Downtown Revitalization Plan Steering Committee to include representatives from
the Island Park Civic Association, the business community, significant property owners,
the school district, the LIRR, Village officials, developers, and others.

Village of Island Park Preliminary Damage Assessment

Cameron Engineering performed a damage assessment for critical infrastructure
impacted by Superstorm Sandy including roadways, street lighting, municipal bulkheads
and the Village’s drainage system. We are currently assisting the Village in negotiations
with FEMA regarding the eligibility of reconstruction costs.

Village of Island Park Vulnerability Assessment
Following the identification of impacts sustained during Superstorm Sandy, the Village's
next step is to evaluate its vulnerability to future storm events.

Village of Island Park Application for Hazard Mitigation Grant Funds
Cameron Engineering is assisting the Village in applying for Hazard
Mitigation Grant Funds to strengthen the Village’s infrastructure against
future storm events. Such a Vulnerability Assessment would include
identification of critical infrastructure and facilities. These are the high
priority structures and entities to protect in another storm event. They
typically include emergency services (police and fire), health and human
service facilities, utilities, evacuation routes, fueling facilities, cultural
- assets (library and historic/significant structures), and more. Cameron
Engineering will obtain information ‘from the LIRR on its station and
tracks, Nassau County on their roads and drainage systems,
LIPA/National Grid on electric substations and gas mains, and others on
the status, elevations, and plans for infrastructure owned or managed by
these entities. Although the Village may not exercise control over these,
: it will be important for the Village to incorporate major infrastructure
into its storm preparedness plans.
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